SRM

Municipal Excess Liability
Joint Insurance Fund

9 Campus Drive, Suite 216
Parsippany, NJ 07054

May 23", 2023
Re: Emergency Restoration Services
To whom it may concern,

ServiceMaster by Timeless is happy to present this response to the Municipal Excess Liability Joint Insurance Fund
for inclusion as a qualified Emergency Restoration Services firm.

ServiceMaster Recovery Management (SRM) is the commercial large loss division of ServiceMaster.
With 22 strategically positioned command and control centers, over 60 regional offices and another 250
commercial response centers in the United States, SRM can mobilize and manage its vast resources,
equipment, manpower and expertise at a moments’ notice. This unparalleled bandwidth enables SRM to
not only respond quickly, but also to scale our resources to meet the needs of our national clients. In doing
$0, we can manage our resources more effectively, reduce claim severity and minimize business
interruption.

SRM can accomplish these outcomes for our clients through a pro-active approach towards disaster
planning and by centralizing the process from first notification of loss through the final billing. As a SRM
client, Constantine Housing Initiative will receive a dedicated account management team that will serve
as your recovery partner before, during and after a loss. This single point of contact approach gives you
the power of a $3 billion dollar company, without compromising the personalized level of service we
pride ourselves on.

The value to our national clients in this model lies in our ability to scale vast resources while never
abdicating responsibility for the management of a loss. Unlike other models, SRM never outsources
emergerncy response capabilities, resulting in a higher level of quality and consistency in both service and
billing. The centralized systems and processes we operate under enable SRM to provide rapid response -
mitigating the severity of the loss, manage the resources appropriately - minimizing business interruption,
and delivering consistent bill review and invoicing. All of which provide national clients with the same
high-level quality and consistency of service, communication, documentation and billing regardless of
where the loss occurred or how large or complex the recovery may be.

The service model has proven itself, resulting in over 20% growth in non-CAT driven disaster
restoration work each of the past two years and a 100% renewal rate with commercial clients over the
past several years.

Furthermore, beyond the capabilities and expertise that is outlined in this proposal, SRM is uniquely
positioned to serve MEL JIFF members because of our shared Core Values. We have built our business
upon the mantra of “doing the right thing” for over 60 years and this is an integral part of how we serve
our clients to this day. Treating people with respect, particularly when they are at their most vulnerable,
as 1s often the case when we are called on to serve, is a principle our employees live by, And our highly
experienced and versatile large loss experts understand that each client’s needs are unique and require a
tailored recovery solution. This requires listening, planning, and being resourceful.

With SRM, there is no job toe big and no detail too small. More than a service provider, SRM seeks to
be a recovery partner to MEL JIFF members.

A ServiceMASTER

Hitasn
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Administrative Documents

Read,
Required Signed
With DOCUMENTATION REQUIRED OR REVIEWED & Submitted
Bid if “X" Bidder's
Initial
A. FAILURE TO SUBMIT ANY OF THE ITEMS WITH YOUR BID IN SECTION
A. IS MANDATORY CAUSE FOR REJECTION OF BID
Bid Guarantee (Bid Bond or Certified/Cashier's Check) (with POA
for full amount of Bid Bond)
Consent of Surety (Certificate from Surety company)
Performance Bond and Labor and Material Payment Bond
(Required from the Awarded Contractor)
Maintenance Bond in the Amount of 100 % for a period of one
(1) year(s) (Required from the Awarded Contractor Upon
Acceptance of Project)
Acknowledgement of Receipt of Addenda (To be Completed if
Addenda are Issued)
X Statement of Ownership Disclosure Form BW
X Disclosure of Investment Activities in Iran Form BW
X Completed and Signed Proposal Page BW
B. MANDATORY ITEM(S), REQUIRED NO LATER THAN TIME PERIOD
INDICATED
Public Works Contractor Registration Certificate(s) for the Bidder |Bw
X and all Sub Contractors (Prior to Award, but effective at time of
bid)
X Required Evidence EEQ/Affirmative Action Regulations BW
X Business Registration Certificate — Bidder and all Sub Contractors
(Prior to Contract Award) BW
C. SUBMIT THE FOLLOWING/COMPLY WITH THE FOLLOWING
X Non-Collusion Affidavit BW
Prevailing Wage Certification
X Experience and Qualifications BW
X Insurance and Indemnification Certificate BW
A Cerfification of Available Equipment BW
X One Original Complete Bid, One Complete Copy of the Bid, One BW
electronic copy flash drive/ CD
X Pay to Play BW
E. READ ONLY
X Americans With Disability Act of 1990 Language BW

This checklist is provided for bidder's use in assuring compliance with required
documentation; however, it does not include all specifications requirements and
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Administrative Documents

does not relieve the bidder of the need to read and comply with the
specifications.

Bidder Date:
Name: Timeless Restore, LLC ServiceMaster By Timeless
Authorized

Representative: /

Signature:

=
&

Print Name
Title:
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REQUEST FOR PROPOSAL (RFP) FOR
EMERGENCY CLEANUP AND RESTORATION SERVICES

1.0 PURPOSE AND INTENT

1.1 Through this REQUEST FOR PROPOSAL (RFP), the Municipal Excess Liability Joint
Insurance Fund (hereinafter the “Fund” or “MEL”) on behalf of its member local
government agencies (members) seek to qualify Service Providers that provide
emergency cleanup and restoration services for use on an as needed basis for the
2020 and 2021 fund years commencing upon appointment. Pursuant to N.J.S.A.
40A:11-6 (Exhibit B), contracting units may, under emergency circumstances,
award contracts for services without publicly advertising for bids when there is an
emergency affecting the public health, safety or welfare.

1.2 1t is the intent of this RFP to exceed the minimum statutory procurement
requirements for hiring contractors by qualifying emergency restoration service
vendors by county within the state so that MEL members may select from this list
of vendors in the event emergency restoration services are needed.

1.3 While this procedure allows for simplified contracting in an emergency, MEL
members (Exhibit A) are under no obligation to select a vendor from this list and
may determine to use other allowable contracting procedures as they determine as
necessary. In addition, The Municipal Excess Liability Joint Insurance Fund
reserves the right to consider proposals received after the deadline and may amend
its list of qualified vendors by action of the Board of Fund Commissioners.

2.0 PROPOSAL SUBMISSION
2.1 Bidders are to respond with One (1) original submittal, one (1) clearly marked

“copy” and One (1) electronic version on CD/ Flash Drive. The proposal must be
addressed to:

Municipal Excess Liability Joint Insurance Fund
9 Campus Drive — Suite 216
Parsippany, NJ 07054
RFP RESPONSE ENCLOSED
RFP# 20-02

EMERGENCY CLEANUP AND RESTORATION SERVICES

Faxed or E-Mailed proposals will NOT be accepted.

GENERAL INQUIRIES TO: TECHNICAL INQUIRIES TO:
Sean P. Canning QPA Nancy Ghani, Assistant Secretary
Voice: (862) 228-3563 Voice: (201)518-7029
Email: Scanning@TheCanningGroup.org Email: nancyg@permainc.com
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3.0 GENERAL INFORMATION ON THE FUNCTIONS OF THE FUND

3.1 The Fund is organized pursuant to N.J.S.A. 40A:10-36 to provide property/casualty
insurance to its member local units. The Fund is controlled by a Board of Fund
Commissioners that annually elects an Executive Committee. The Fund is regulated
by the Department of Banking and Insurance and the Department of Community
Affairs. Proposers are encouraged to review the MEL’s web site (njmel.org) for
further details on the MEL’s operations and structure.

3.2 There are currently 19 individual Joint Insurance Funds participating in the MEL
program. Together, the JIFs represent 589 members which are comprised of
municipalities, utility authorities, housing authorities, fire districts and health
commissions. It is anticipated that the number of participants will continue to grow at
a gradual rate. Membership has been historically stable, but changes in membership
occur. Attached in Exhibit A is a listing of 2019 members.

4.0 MINIMUM QUALIFICATIONS

4.1 The proposer shall have experience and the capacity to deliver the services
requested under this RFP.

4.2 The proposer shall possess experience and knowledge of regulations of the Local
Public Contracts Law, the New Jersey Office of Emergency Management and the
Federal Emergency Management Agency, including experience in documenting
work for FEMA reimbursement. Respondents shall list at least three references
describing work it has done for New Jersey government agencies and the services
it has provided in responses to FEMA declared disasters and/or locally declared
emergencies (such as sewer back-ups, water damage or fire damage). (Proposal
Submission #1).

4.3 Proposers agree that they will only provide such services they are qualified to
perform and when that work requires a separate state license, that the proposer or
subcontractor will possess the necessary license.

4.4 The proposer shall maintain general liability, automobile liability, and Worker’s
Compensation Insurance in amounts consistent with industry standards for the work being
performed. The insurance companies must be licensed to do business in the State of New
Jersey and be in compliance with any and all applicable requirements of the State of New
Jersey. Proposers shall, upon commencing an engagement with a member, provide that
member Certificates of said insurance to the member, naming the member as an additional
insured.

4.5 Proposers shall indicate in the proposal what if any licenses they posses to include but not
limited to:

4.5.1 State, National or private industry certifications and specialized training
by company members.

4.6 Equipment listings:

4.6.1 The proposer shall indicate in their proposal the detailed listing of
equipment at hand, timeliness of response and rate of equipment and
personnel.
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5.0 CONTRACT PROVISIONS

5.1 This RFP is for contractors to provide the following services on an
emergency

basis. Vendors may provide any or all of the requested services.

5.2 Demolition of unsafe structures

5.3 Emergency power supply, if necessary, to complete emergency service

54 ?Pm{“lg%%t%;i]ﬁs%ntainment/recnveryfremedialion (when it is result of

5.5 Roadway and underground utility damage recovery (when it is result of covered
cause of loss). Securing damaged/unsafe facilities, including but not limited to
board-ups, debris removal and disposal

5.6 Video & still photographic record of affected areas prior to and after operations

5.7 Water and fire/smoke related damage recovery/remediation to buildings,
including but not limited to water extraction, mold remediation, and interior
cleaning, inventory, and relocation

5.8 When services are offered, contractors and subcontractors are required to charge
labor rates and follow laws and regulations pursuant to NJ Laws on Prevailing Wage
Rates on Construction-Related Public Works Projects, (N.J.S.A. 34:11-56.25 et
seq.) as appropriate to the work. Contractor is fully responsible for compliance and
shall hold the MEL and its members harmless from any complaints of non-
compliance.

5.9 See NJ Department of Labor and Workforce Development information at:
http://lwd.dol.state.nj.us/labor/wagehour/regperm/public contracts general html

5.10 It is possible that some work will not fall under Prevailing Wage laws.
Proposers shall submit “all-inclusive™ hourly wage rates for any non-prevailing
wage work (Proposal Submission #3).

5.11 Proposers are required to provide responses on a 24/7/365 basis.

5.12 Compliance with State labor laws for overtime work (over 40
hours/week) are considered default

5,13 Responders are to provide their own all-inclusive price sheets that will
apply for these services. Vendors may also provide cost-based markups rates
for non-specified items.

5.14 All services shall be provided in accordance with all relevant industry
standards and regulatory requirements and by licensed or certified workers as
required by law,
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5.15 This contract shall not apply to circumstances where the contracting unit has
time to prepare appropriate RFP specifications otherwise required in response to
non-emergency circumstances or federally declared disaster regulations or
other compliance with New Jersey law.

5.16 If the work required by the member involves the Proposer providing materials
and supplies that are not listed on their proposal, the material and supplies will be
considered as reimbursements on the net price paid by the Proposer, subject to any
mark-up proposed in this RFP (Proposal Submission #1). The basis for
the reimbursement shall be inclusive of any and all discounts and rebates provided
to the Provider from the provider’s vendor.

5.17 While the Fund will recognize successful proposers, all contracts will be
between the proposer and the member and based on submission and these terms.
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6.0 FEMA RESPONSE

6.1 When operating in response to a FEMA-declared disaster, proposer agrees to keep
the FEMA required documentation, comply with FEMA requirements and rules,

and will submit billing in a manner consistent with FEMA reimbursement
requirements.

6.2 The following shall apply to all contract’s issues by a MEL member under this RFP:

6.3 Statutory Compliance: Proposers are obligated to comply with 1) N.J.S.A. 34:11-56.25 et seq.
the New Jersey State Prevailing Wage Act as applicable; and 2) the equal employmen
opportunity and affirmative action in public contracting requirements of N.J.S.A. 10:5-31 e

seq. and N.JA.C. 17:27. It is the proposer’s responsibility to ensure compliance with each MEI
member using this RFP.

7.0 MANDATORY CONTENTS OF PROPOSAL

7.1 Contact Information: Provide the name and address of the firm, the name, telephons
number, fax number, and e-mail address of the individual responsible for the preparatior
of the proposal (Proposal Form page 1).

7.2 Completed Submission #1 showing:

7.2.1 Counties served: Proposer shall indicate on the Proposal Form
those counties that they choose to serve.

7.2.2  The location of the office or offices at which the proposer
proposes to perform services required under this RFP.

7.3 Indication of the services the responder is providing.

7.3.1 A copy of Price Sheets and Rate Schedules that will be applicable for
the term of the proposal.

7.3.2 The responder shall indicate if it is willing to accept the reimbursement
rate approved by FEMA in the event the emergency service was
performed pursuant to an event eligible for FEMA reimbursement.

7.3.3 Ifnot, the responder shall specify how its fees differ from FEMA
reimbursement rates.

7.4 Statement of how supplies not included on price sheets will be priced.
8.0 SWMVBE BUSINESS ENTERPRISE

8.1 Indicate if the proposer is registered as a small, woman’s, minority or
veterans owned business enterprise (“SWMVBE”) with the New Jersey Small
Business Set-Aside Program Details are available at;_

www.nj.gov/njbusiness/contracting/sbsa/. (Proposal Submission #5)
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9.0 REFERENCES AND RESOURCES

9.1 The proposer shall include at least three (3) references including the contact
names, titles and phone numbers. These references must be from a
municipality, housing authority, utility/sewer authority or fire district
(Proposal Submission #3).

9.2 A description of resources of the proposer: i.e., background, location, experience,
staff resources, financial resources, other resources, and any other
information that will document how the proposer meets the requirements of
the RFP
(Proposal Submission #4).

10.0 EVALUATION COMMITTEE
The MEL Management Committee shall serve as the “Evaluation Committee” for this RFP.

11.0 INTERVIEW & CLARIFICATIONS
The Fund reserves the right but has no obligation to interview any or all of the proposers and the
right to request clarifying information subsequent to submission of the proposal.

12.0 SELECTION PROCESS AND CRITERIA

All proposals will be reviewed to determine responsiveness. Non-responsive proposals will be
rejected without evaluation. For proposers that satisfy the minimum requirements, the Evaluation
Committee will consider the compliance with the requirements, cost proposals, and the experience
of the proposer to determine the vendors that will be recommended to members.
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Municipalities 385 County 1
Utility Authorities 71 FIRE/FIRST AID DISTRICTS 40
HOUSING AUTHORITIES 89 HEALTH COMMISSIONS 2
PARKING AUTHORITY 1

AS OF January 1, 2019

TLANTIC COUNTY MUNICIPAL JOINT INSURANCE FUND Membership : 41
ISECON EGG HARBOR TOWNSHIP MULLICA VENTNOR
'ALON ESTELL MANOR NEWFIELD WATERFORD
{IGANTINE FOLSOM NORTH WILDWOOD WEST CAPE MAY
JIENA GALLOWAY NORTHFIELD WEST WILDWOOD
PE MAY HAMILTON OCEAN CITY WEYMOUTH
PE MAY POINT LINWOOD PLEASANTVILLE WILDWOOD CITY
'MMERCIAL LONGPORT SEA ISLE CITY WILDWOOD CREST
‘RBIN CITY LOWER SOMERS POINT WOODBINE
{ERFIELD MARGATE STONE HARBOR
INNIS MIDDLE UPPER
YWNE TOWNSHIP MILLVILLE UPPER DEERFIELD
YRGEN COUNTY MUNICIPAL JOINT INSURANCE FUND Membership : 38
LENDALE GLEN ROCK NORTHVALE SADDLE RIVER
PINE HARRINGTON PARK NORWOOD TENAFLY
'RGENFIELD HAWORTH OAKLAND UPPER SADDLE RIVER
OSTER HILLSDALE OLD TAPPAN WALDWICK
ESSKILL HO-HO-KUS ORADELL WASHINGTON TWP
IMAREST LEONIA PARK RIDGE WESTWOOD
IMONT MAHWAH RAMSEY WOODCLIFF LAKE
1ERSON MIDLAND PARK RIDGEWOOD WYCKOFF
IRLAWN MONTVALE RIVER EDGE
ANKLIN LAKES NEW MILFORD RIVER VALE
JRLINGTON COUNTY MUNICIPAL JOINT INSURANCE FUND Membership: 27
1SS RIVER EDGEWATER PARK MOUNT LAUREL SOUTHAMPTON
'VERLY CITY FIELDSBORO NORTH HANOVER TABERNACLE TWP.
'RDENTOWN CITY FLORENCE PEMBERTON SPRINGFIELD
JRDENTOWN TWP HAINESPORT TWP. PEMBERTON TWP WESTAMPTON
IESTERFIELD LUMBERTON TWP, PALMYRA WOODLAND TOWNSHIP
ILANCO TWP, MANSFIELD TWP. RIVERSIDE TWP. WRIGHTSTOWN BORO
ILRAN TWP. MEDFORD TWP. SHAMONG TWP.
IMDEN COUNTY MUNICIPAL JOINT INSURANCE FUND Membership : 37
IDUBON CHESILHURST LAUREL SPRINGS PINE VALLEY
IDUBON PARK CLEMENTON LAWNSIDE RUNNEMEDE
\RRINGTON COLLINGSWOOD LINDENWOLD SOMERDALE
LLMAWR GIBBSBORO MAGNOLIA TAVISTOCK
‘RLIN GLOUCESTER GITY MEDFORD LAKES VOORHEES
'RLIN TWP GLOUCESTER TWP MERCHANTVILLE WINSLOW
{OOKLAWN HADDON MT EPHRIAM WOODLYNNE
MDEN CITY HADDONFIELD OAKLYN CAMDEN COUNTY PRKING AUTH
{ERRY HILL HINELLA PINE HILL CHERRY HILL FIRE DISTRICT
WINSLOW FIRE DISTRICT #1
INTRAL JERSEY JOINT INSURANCE FUND Membership: 10
LMAR HILLSBOROUGH PISCATAWAY WOODBRIDGE
HSON METUCHEN SAVREVILLE
ANKLIN MIDDLESEX SOUTH AMBOY
LOUCESTER,SALEM,CUMBERLAND COUNTJES MUNICIPAL JIF Membership : 37
LOWAY TWP GREENWICH QUINTON WENONAH
RNEY'S POINT HARRISON TWP. PENNSVILLE WEST DEPTFORD
AYTON LOGAN TWP, PILESGROVE WESTVILLE
ST GREENWICH LOWER ALLOWAYS CREEK PITMAN BOROUGH WOODBURY CITY
KTWP. MANNINGTON SHILOH WOODBURY HEIGHTS
SINBORO MANTUA TWP. SOUTH HARRISON WOODSTOWN
ARFIELD MONROE SWEDESBORO BORO WOOLWICH
ASSBORO OLDMANS TWP. UPPER PITTSGROVE TWP.
IPTFORD PAULSBORQ VINELAND CITY
ANKLIN TOWNSHIP PENNS GROVE WASHINGTON TWP
{D JERSEY MUNICIPAL JOINT INSURANCE FUND Membership: 12
ILTS NECK HIGHTSTOWN MONTGOMERY TWP. TWP OF OCEAN
‘ANBURY TWP. HOLMDEL PENNINGTON ROBBINSVILLE
ST BRUNSWICK HOPEWELL PRINCETON WEST WINDSOR
ONMOUTH MUNICIPAL JOINT INSURANCE FUND Membership : 41
LENHURST FREEHOLD TOWNSHIP MARLBORO SEA BRIGHT
LENTOWN HAZLET MATAWAN BOROUGH SEA GIRT
"LANTIC HIGHLANDS HIGHLANDS MIDDLETOWN TWP. SHREWSBURY
"ON BY THE SEA INTERLAKEN MILLSTONE SHREWSBURY TWP,
'ADLEY BEACH KEYPORT MONMOUTH BEACH SPRING LAKE
ELLE LAKE COMO NEPTUNE CITY SPRING LAKE HEIGHTS
AL LITTLE SILVER OCEANPORT TINTON FALLS
TONTOWN LOCH ARBOUR RED BANK UNION BEACH
IGLISHTOWN MANASQUAN ROOSEVELT UPPER FREEHOLD TWP.
RMINGDALE MANALAPAN RUMSON WALL TWP.
WEST LONG BRANCH
ORRIS COUNTY MUNICIPAL JOINT INSURANCE FUND Membership : 44
IDOVER ESSEX FELLS MENDHAM TOWNSHIP RANDOLPH
OOMINGDALE FLORHAM PARK MILLBURN RINGWOOD
JONTON TOWN FRELINGHUYSEN MONTVILLE ROCKAWAY TWP
JONTON TWP. HANOVER MORRIS PLAINS ROCKAWAY BOROUGH
ITLER HOPATCONG MOUNT ARLINGTON SOUTH ORANGE VILLAGE
IATHAM BOROUGH HAWTHORNE MOUNT OLIVE SPARTA
IATHAM TWP KINNELON MOUNTAIN LAKES STANHOPE
IESTER LINCOLN PARK NETCONG WASHINGTON TOWNSHIP
INVILLE LONG HILL NORTH CALDWELL WEST CALDWELL
WER TOWN MADISON PEQUANNOCK WEST MILFORD
ST HANOVER MENDHAM BOROUGH POMPTON LAKES WHARTON
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Municipalities 385 County 1
Utility Authorities 71 FIRE/FIRST AID DISTRICTS 40
HOUSING AUTHORITIES 89 HEALTH COMMISSIONS 2
PARKING AUTHORITY 1
AS OF January 1,2019

CEAN COUNTY MUNICIPAL JOINT INSURANCE FUND Membership: 31
sRNEGAT HARVEY CEDARS LONG BEACH SEASIDE HEIGHTS
«{RNEGAT LIGHT ISLAND HEIGHTS MANCHESTER SEASIDE PARK
Y HEAD JACKSON OCEAN GATE BOROUGH SHIP BOTTOM
‘ACH HAVEN LACEY TWP. OF OCEAN SOUTH TOMS RIVER
JACHWOOD LAKEHURST PINE BEACH STAFFORD
tICK TOWNSHIP LAKEWOOD PLUMSTED SURF CITY
MS RIVER LAVALLETTE PT PLEASANT TUCKERTON
GLESWOOD LITTLE EGG HARBOR PT PLEASANT BCH
JBLIC ALLIANCE INSURANCE COVERAGE FUND Membership: 22
PHA, BOROUGH OF FRANKFORD TOWNSHIP LAMBERTVILLE RIDGEFIELD, BOROUGH OF
‘LVIDERE, TOWN OF FRANKLIN TOWNSHIP (WARREN) LIBERTY UNION TOWNSHIP
THLEHEM GLEN RIDGE BOROUGH MILFORD, BOROUGH OF WHITE TOWNSHIP
{OOMSBURY, BOROUGH OF GREENWICH TOWNSHIP OXFORD TOWNSHIP WINFIELD TOWNSHIP
ST AMWELL TOWNSHIP INDEPENDENCE TOWNSHIP POHATCONG TOWNSHIP HUNTERDON, COUNTY OF

HARDWICK TOWNSHIP READINGTON TOWNSHIP
ROFESSIONAL MUNICIPAL MANAGEMENT JOINT INSURANCE FUND Membership: 4
‘ESHAM MAPLESHADE MOORESTOWN WILLINGBORO
SW JERSEY MUNICIPAL SELF INSURER'S JOINT INSURANCE FUND Membership: 5
IRLINGTON TWP. CLARK NORTH HUDSON REG' FIRE & RESCUE
IRLINGTON CITY PARAMUS
"UTILITY AUTHORITIES JOINT INSURANCE FUND Membership: 71
\YSHORE REGIONAL SA EVESHAM MUA MERCHANTVILLE-PENNSAUKEN POMPTON LAKES MUA
‘ACHWOOD TWP S.A. FRANKLIN TWP S.A. TOWNSHIP OF MIDDLETOWN SA RARITAN TOWNSHIP MUA
‘RKELEY TWP. MUA HACKETTSTOWN MUA MONMOUTH BAYSHORE OUTFALL READINGTON-LEBANON SA
‘RKELEY TWP. 5A HAMILTON MUA MONROE MUA RIVERSIDE SA
‘RNARDS TWP. SA HANOVER TWP 5.A, MOUNT HOLLY SA ROCKAWAY VALLEY REG'L SA
JRDENTOWN SA HILLSBOROUGH MUA MUSCONETCONG SA TOMS RIVER MUA
UCK TWP. MUA JACKSON TWP. MUA N.ARLINGTON-LYNDHURST JOINT MTG. SECAUCUS MUA
IENA BOROUGH MUA JERSEY CITY MUA NORTH BERGEN MUA SOMERSET RARITAN VALLEY REG'L SA
.PE MAY COUNTY MUA KEARNY MUA TWO RIVERS WATER RECLAMATION SOUTH MON REG'L SA
RLSTADT SA LACEY MUA NORTHWEST BERGEN COUNTY MUA STONY BROOK REG'L 5A
RNEY'S POINT SA LAKEWOOD MUA OCEAN TWP. SEWERAGE AUTH UNION COUNTY GA
NNAMINSON SA LAMBERTVILLE MUA PASSAIC VALLEY WATER COMMISSION WARREN COUNTY MUA
INTON SA LITTLE EGG HARBOR MUA PENNS GROVE SA WANAQUE VALLEY REGIONAL SA
IPTFORD TWP MUA LOGAN TOWNSHIP MUA PENNSAUKEN SA WASHINGTON TOWNSHIP MUA
ST WINDSOR MU LONG BRANCH SA PENNSVILLE SA WASHINGTON TOWNSHIP MUA {Gloucester)
.TONTOWN MUA LOWER TOWNSHIP MDA PINE HILL BOROUGH MUA WEST MILFORD MUA
iG HARBOR TWP. MUA MANASQUAN RIVER REG'L SA PLAINFIELD AREA REG'L SA WESTERN MONMOUTH MUA

MANTUA TWP MUA PLAINFIELD MUA WOODSTOWN SA
WTH BERGEN MUNICIPAL JOINT INSURANCE FUND Membership: 23
IGOTA FAIRVIEW MAYWOOD RUTHERFORD
RLSTADT FORT LEE MOONACHIE SADDLE BROOK
ST RUTHERFORD HACKENSACK NORTH ARLINGTON SOUTH HACKENSACK
IGEWATER LITTLE FERRY PALISADES PARK WALLINGTON
MWOOD PARK LODI RIDGEFIELD PARK WOODRIDGE
(GLEWOOD CLIFFS LYNDHURST ROCHELLE PARK
IBURBAN-ESSEX JOINT INSURANCE FUND Membership: 10
LLEVILLE HALEDON PROSPECT PARK
JRFIELD LITTLE FALLS SECAUCUS ESSEX REG'L HEALTH COMMISSION
\RFIELD NUTLEY HUDSON REG'L HEALTH COMMISSION
IBURBAN MUNICIPAL JOINT INSURANCE FUND 4 ship: 10
'DMINISTER FAR HILLS SCOTCH PLAINS WESTFIELD
'RNARDS TWP. HARDING TOWNSHIP SUMMIT
'RNARDSVILLE MOUNTAINSIDE WATCHUNG
' PUBLIC HOUSING AUTHORITY JOINT INSURANCE FUND Membership : 89
HOME, INC. EDISON HA LoDI PLEASANTVILLE
'LANTIC CITY EDGEWATER URBAN RENEWAL LONG BRANCH PRINCETON
{YONNE HA ENGLEWOOD MADISON RARWAY
‘RGEN COUNTY ENGLEWOOD HSG MGMNT SER MADISON AFFORDABLE HSG. CORP. RED BANK
‘RKELEY ENGLEWOOD WESTMOOR GARDENS TWP OF MIDDLETOWN H.A. SALEM
VERLEY F.L.A.S.H. CORP MILLVILLE SAYREVILLE
IONTON FLORENCE MORRIS COUNTY SAYREVILLE SENIOR HOUSING
tICK FORT LEE MORRIS COUNTY AFFORDABLE HOUSING SECAUCUS
IDGETON HA FREEHOLD MORRISTOWN SOUTH AMBOY
{IDGEVIEW MANOR GARFIELD NEPTUNE SOUTH AMOBY RENAISSANCE CORP,
IRLINGTON GLASSBORO NEPTUNE CITY HA SUMMIT
fENA HA GUTTENBERG NEW BRUNSWICK TRENTON
MDEN HACKENSACK NORTH BERGEN UNION CITY
PE MAY HADDON TWP HA NORTH BERGEN RENAISSANCE | VINELAND
RTERET HIGHLAND PARK NORTH BERGEN RENAISSANCE CORP. WEEHAWKEN
DAR CROSSING HIGHLANDS OCEAN CITY HOUSING AUTHORITY WEEHAWKEN SENIOR HA
IFFSIDE PARK HA HOBOKEN OLD BRIDGE WEEHAWKEN SENIOR REHAB
ILLINGSWOOD IRVINGTON ORANGE WEST NEW YORK
IOKS POND, LLP JERSEY CITY PASSAIC WILDWOOD
WER KEANSBURG PENNS GROVE WOODBRIDGE
ST ORANGE LAKEWOOD PERTH AMBOY
IGEWATER LINDEN PHILLIPSBURG
IGEWATER NEIGHBORHOOD AFF. HSG. FRIENDS LLP LINDEN HOUSING CORP. PLAINFIELD
SW JERSEY FIRST RESPONDERS JOINT INSURANCE FUND Membership: 37

‘RLIN TWP FIRE DISTRICT #1
VERLY CITY BOFC

IRDENTOWN BOFC #1
IRDENTOWN TOWNSHIP BOFC#2
UCK TOWNSHIP BOFC DISTRICT #2
UCK TOWNSHIP BOFC DISTRICT #3
{ICK TWP JOINT BOFC
IESTERFIELD TWP BOFC #2
NNAMINSON FIRE DISTRICT #1

DELRAN TWP BOFC #1

ENGLISHTOWN BOFC #1

FLORENCE TWP. BOFC DISTRICT #1
GLOUCESTER TOWNSHIP BOFC DISTRICT #6
GLOUCESTER TWP BOFC #1

GLOUCESTER TWP. BOFC DISTRICT #5
HADDON TOWNSHIP BOFC #1

HADDON TWP DIST#4/W.COLLINGSWOOD HEIGHTS FC #1

HAMILTON TWP BOFC #4
HAMILTON TWP BOFC #9

HAMILTON TWP FIRE DISTRICT #2
HAMILTON TWP. BOFC #7

HOPEWELL TOWNSHIP BOFC

JACKSON TWP. BOFC #3

JAMESBURG BOFC FD#1/VOL FIRE CO
LINDENWOLD BOFC DISTRICT #1
MANALAPAN TWP BOFC DISTRICT #2
MARLBORO BOFC #3

MILLSTONE TOWNSHIP FIRE DISTRICT #1

‘MMERCIAL TWP BOFC Dg’ﬁﬂ mei Response

AnTrermAan

Page 11\108¥QF§§FC DISTRICT #3

LIV L)

MONROE TOWNSHIP BOFC DISTRICT #2
MONROE TWP BOFC FD#1/VOL FIRE CO #1
MT. LAUREL BOARD OF FIRE COMMISSIONERS
PINE HILL FD #1

PLAINSBORO BOFC DISTRICT #1

WALL TWP BOFC #1

WASHINGTON TWP. BOFC #1




Exhibit B - N.J.S.A. 40A:11-6/ N.J.A.C.
5:34-6

LOCAL PUBLIC CONTRACTS LAW - EMERGENCY PROVISIONS

40A:11-6. Emergency contracts

Any contract may be negotiated or awarded for a contracting unit without public advertising for
bids and bidding therefor, notwithstanding that the contract price will exceed the bid threshold,
when an emergency affecting the public health, safety or welfare requires the immediate delivery of
goods or the performance of services; provided that the awarding of such contracts is made in the
following manner:

a. The official in charge of the agency wherein the emergency occurred, or such other officer or
employee as may be authorized to act in place of that official, shall notify the purchasing agent,
a supervisor of the purchasing agent, or a designated representative of the governing body, as
may be appropriate to the form of government, of the need for the performance of a contract,
the nature of the emergency, the time of its occurrence and the need for invoking this section. If
that person is satisfied that an emergency exists, that person shall be authorized to award a
contract or contracts for such purposes as may be necessary to respond to the emergent

needs. Such notification shall be reduced to writing and filed with the purchasing agent as soon
as practicable.

b. Upon the furnishing of such goods or services, in accordance with the terms of the contract,
the contractor furnishing such goods or services shall be entitled to be paid therefor and the
contracting unit shall be obligated for said payment. The governing body of the contracting unit
shall take such action as shall be required to provide for the payment of the contract price.

c. The Director of the Division of Local Government Services in the Department of Community
Affairs shall prescribe rules and procedures to implement the requirements of this section.

d. The governing body of the contracting unit may prescribe additional rules and procedures to
implement the requirements of this section.

L1971, c. 198, 5. 6; amended 1975, c. 353, 5. 5; 1977, ¢. 53, 5. 3; 1979, ¢. 350, s. 3; 1985, . 60, s. 3; 1985, c. 469,
s. 8; 1999, c. 440, s. 10.

SUBCHAPTER 6. EMERGENCY PURCHASES AND CONTRACTS

5:34-6.1 General requirements

(a) The use of emergency purchasing pursuant to N.J.S.A. 40A:11-6 or 18A:18A-7 shall be
subject to the following requirements:

1. An actual or imminent emergency must exist requiring the immediate delivery of the
goods or the performance of the service;

2. As soon as reasonably possible, but within three days of declaring the emergency, the
chief school administrator of a board of education shall notify the superintendent of
education for the county of the nature of the emergency and the estimated needs for
goods and services necessary to respond to it;

3. The emergency purchasing procedure may not be used unless the need for the goods or

SRM Mel Response Page 12 of 139



services could not have been reasonably foreseen or the need for such goods or services
has arisen notwithstanding a good faith effort on the part of the contracting unit to plan
for the purchase of any goods or services required by the contracting unit;

4. The contract shall be of such limited duration as to meet only the immediate needs of
the emergency; and

5. Under no circumstances shall the emergency purchasing procedure be used to enter
into a multi-year contract.

(b) The governing body of each contracting unit shall adopt rules or regulations as appropriate

to the contracting unit to ensure that there is a procedure for determining and confirming the
existence of an emergency and that the provisions for emergency purchasing pursuant to N.J.S.A.
40A:11-6 or 18A:18A-7 may be implemented. Such rules or regulations shall include such
provisions that ensure that if initially designated individuals are not available, there is a designated
chain of command to ensure that there are always appropriate individuals available to make such
decisions.

Municipal Excess Liability Joint Insurance Fund
Emergency Cleanup and Restoration Services

Mandatory Contents of Proposal to be submitted must include the following:
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Proposal Form

Emergency Cleanup and Restoration Services

Submitted By:

Name of Firm: | Timeless Restore, LLC DBA ServiceMaster by Timeless

Address:

105 W. Dewey Avenue - Building B/ Unit 13, Wharton NJ 07885

Name of Principal Contact: | gr,ce J. Wishnia

E-mail: |y @smtimeless.com Telephone: | 973.658-7777

The undersigned Proposer being duly authorized and on behalf of the firm named above:

A. Having examined these documents and having full knowledge of the condition under which the
products and services described herein must be performed, hereby proposes that the proposer (we)
shall fulfill the obligations contained herein in accordance with all terms, conditions, specifications
and proposal criteria set forth, and that will furnish all required products and payments in strict
conformity with these documents for the stated process as payment in full.

B. In signing this proposal, we hereby certify that we possess the qualifications and credentials to
perform the contract outlined in this RFP.

C. The undersigned certifies his/her position as a representative of the named firm and is authorized by
the Proposer to submit the Proposal for and bind the above-named firm and that the said Proposal is
executed with full authority to do so.

D. Certification:

= 7

Authorized Signature: P

. (2
Title: 1%9‘4”/0\”] er

Printed Name: | gryce . Wisn%

'

E-mail:

bjw@smtimeless.com Telephone: | 973 658.7777

FEIN OR Tax ID Number: 83-4005230 Fax:
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PROPOSAL SUBMISSION #1

A. Areas Served: By checking the appropriate boxes below, proposer agrees to provide services under this proposal
to those counties:

County X if County Xif
served served

Atlantic Middlesex |x
Bergen X Monmouth
Burlington Morris X
Camden Ocean
Cape May Passaic X
Cumberland Salem
Essex X Somerset |x
Gloucester Sussex X
Hudson X Union X
Hunterdon Warren X
Mercer X

B. Location of office or offices from where services will be provided and contact information for use of the
proposal.

Name of Firm: Timeless Restore, LLC DBA ServiceMaster by Timeless

Address:

105 W. Dewey Ave - Building B- Unit 13, Wharton NJ 07885

Name of Contact: Bruce J. Wishnia

E-mail;

bjw@smtimeless.com Telephone: | 973 658.7777

C. Indicate range of services provided and for which price sheets are included:

Service(s) Provided Xif
included

Demolition of unsafe structures

Emergency power supply, if necessary, to complete emergency service. X

Hazardous material containment/recovery/remediation (when it is result of
covered cause of loss). X

Roadway and underground utility damage recovery (when it is result of covered
cause of loss). Securing damaged/unsafe facilities, including but not limited to
board-ups, debris removal and disposal

Video & still photographic record of affected areas prior to and after operations |x

Water and fire/smoke related damage recovery/remediation to buildings,
including but not limited to water extraction, mold remediation, and interior X
cleaning, inventory, and relocation

Demolition of unsafe structures
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Emergency power supply, if necessary, to complete emergency service. X

Hazardous material containment/recovery/remediation (when it is result of
covered cause of loss). X

D. Please acknowledge agreement with the following statement:

When operating in response to a FEMA-declared disaster, proposer agrees to accept the reimbursement rate
approved by FEMA in the event the emergency service was performed pursuant to an event eligible for FEMA
reimbursement. In addition, proposer agrees to keep the FEMA required documentation, comply with FEMA
requirements and rules, and will submit billing in a manner consistent with FEMA reimbursement requirements.

Agree with statem

7//‘ . .
Signature: /’)/ ///K Name: Bruce J. Wishnia
/, (please print)
Title: esident / Owner

If responder does not agree, indicate here how its fees differ from FEMA rates:
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PROPOSAL SUBMISSION #2

Required Submission of State Forms and SBE Disclosure

A. Include here the following forms:

1) N.J. Department of Labor and Workforce Development Public Works Contractor Registration.
Include the Proposer’s Department of Labor Public Works Contractor Registration Form

2) If including the Proposer’s and any subcontractor Business Registration Certificate(s) with this
proposal, include it here.

B. Small Business Status: Indicate here if the proposer is registered as a small, women’s,
minority, veterans business enterprise (“SWMVBE”) with the New Jersey Small Business Set-
Aside Program.

Yes
No
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Farm W"g

(Rav. October 2018)
Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

B Go to www.irs.gov/FormW3 for instructions and the latest information.

Give Form to the
requester. Do not
send to the IRS.

Timeless Restore, LLC

1 Name (as shown on your income tax return). Name is requirec on this line; do not leave this line blank,

2 Business name/disregarded entity name, if different from above
ServiceMaster by Timeless

following seven boxes,

O individualfsole proprietor or Oec Corporation

single-member LLG

(] Other (see instructions) &

3 Check appropriate box for federal tax classification of the person whose name Is entered on line 1. Check only one of the

S Corporation

[ Limited liability company. Enter the tax classification (C=C corporation, S=8 corperation, P=Parinarship) &

Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check | Exemption from FATCA reperting
LLC if the LLC is classilied as a single-member LLG that is clisregarded from the owner unless the owner of the LLC is
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-rmember LLC that B
is disregarded from the owner should check the appropriate box for the tax classification of ils owner.

4 Exemptions (codes apply only to
certain entities, not individuals; see
i instructions an page 3);

] Partnership ] Trust/estate

Exempt payee code (if any) .

code (if any)

(Applas o poecounis rainleined oulsida the U.S )

5 Address (number, street, and apt. or suite no.) See instructions.

1105 W Dewey Avenue - Building B / Unit 13

Print or type.
See Specific Instructions on page 3.

Requester's name and address (optional)

6 City, state, and ZIF code
Wharton, NJ 07885

7 List account number(s) here (optional)

IGEIIN  Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withhelding. For individuals, this is generally your social security number (SSN), However, for a
resident alien, sole proprietor, or disregardad entity, see the instructions for Part I, later. For other
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and

Number To Give the Requester for guidelines on whose number to enter.

| secial seeurity number ]

or
[ Employer identification number

g|13| -14|0)0|5|2|3]|0

Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and
2.1 am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3. 1 am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form {if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withhelding because
you have failed to report all interest and dividends on your tax return, For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments
other than interest and dividends, yﬂgﬂfﬂ’ﬁt}@quirﬂd to sign the cértification, but you must provide your correct TIN. See the instructions for Part Il later.

Sign

Signature of
Here

U.S. person

5 ) 1 2 =
s N 4
General Instructions. !/ ik N

Section references are to 1hyn‘t'; | Revenue Code unless otherwise
noted.

/
Future developments. Fér thé latest information about developments
related to Form W-8 and its/instructions, such as legislation enacted
after they were published; go to www.irs.gov/Formwe,

Purpose of Form

An individual or entity (Form W-9 requester) who Is required to file an
information return with the IRS must obtain your correct taxpayer
idenfification number (TIN) which may be your social securily number
(5SN), individual taxpayer identification number (ITIN), adoption
taxpayer identification number (ATIN), or employer identification number
{EIN), to report on an information return the amount paid to you, or other
amount reportable on an information return. Examples of information
returns include, but are not limited to, the following.

* Form 1099-INT (interest earned or paid)

Date > / /f 3 Q %
F 4
 Form 1099-DIV (dividends, including'{hose from stocks or mutual

funds)

= Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

¢ Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

= Form 1099-S (proceeds from real estate transactions)
* Form 1099-K (merchant card and third party network transactions)

= Form 1098 (home morigage interast), 1098-E (student loan interest),
1098-T (tuition)

» Form 1089-C (canceled debt)
= Form 1098-A (acquisition or abandonment of secured property)

Use Form W-8 only if you are a U.S. person (including a resident
alien), to provide your correct TIN.

If you do not return Form W-3 to the requester with a TIN, you might
be subject to backup withholding. See What is backup withholding,
later.

Cat. No. 10231X
SRM Mel Response

Form W-9 (Rev. 10-2018)
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5/15/23, 7:26 PM

N.J. Department of Treasury - Division of Revenue, On-Line Inquiry

STATE OF NEW JERSEY

BUSINESS REGISTRATION CERTIFICATE

Taxpayer Name:
Trade Name:

Address:

Certificate Number:
Effective Date:

Date of Issuance:

TIMELESS RESTORE LLC

105 W DEWEY AVENUE BLDG B/UNIT 13
WHARTON, NJ 07885

2327069
March 19, 2019
May 15, 2023

20230515192605689

For Office Use Only:

SRM Mel Response
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PROPOSAL SUBMISSION #3

References

Name and contact information of organizations the respondent has provided the type of
services requested under this RFP (reproduce this form if including additional references are

desired).

Name of Organization: Borough Of Lodi

Address:

One Memorial Drive, Lodi NJ 07644

Name of Contact:

Marc Schrieks, Borough Manager

E-mail:

mschrieks@lodi-nj.org Telephone:

973-859-7402

Description of services provided and timeframe:

Name of Organization:

County of Bergen

Address:

One Bergen County Plaza, Hackensack NJ 07601

Name of Contact:

Scott Luna

E-mail:

sluna@co.bergen.nj.us

Telephone:

Description of services provided and timeframe:

Emergency response to ValleyBrook Golf Course Clubhouse and the Bergen County Courthouse
after weather events and pipe bursts. Fall 2022 and Spring 2023

Name of Organization: | gorough of Saddlebrook

Address:

93 Market Street, Saddle Brook NJ 07663

Name of Contact;

Bob Hicswa

E-mail:

n/a

Telephone:

201-843-3064

Description of services provided and timeframe:

Emergency response to water infiltration to municipal buildings.
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PROPOSAL SUBMISSION #4

Description of Respondent’s Organization, Experience, and Services
Provide here a description of resources of the proposer (i.e., background, location, experience, staff

resources, financial resources, other resources, etc.) that demonstrates their capacity to perform the
work under this RFP. Include proposer prepared documents as appropriate.
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ServiceMASTER

DISASTER RESTORATION

PRE-DISASTER PLANNING, EMERGENCY RESPONSE,
AND POST-LOSS FULL SERVICE RESTORATION

ServiceMaster by Timeless
www.smtimeless.com




SERVICEMASTER OFFERS: SERVICEMASTER BENEFITS:

* Proactive Approach to Disaster « Matterport Technology 3D Reality
Recovery Capture (Documenting Pre/Post-Loss)

* True Full-Service Partner « Advanced Equipment and Resource

+ Reach-Back Capabilities staging

» Equipment and Resource Staging * Pre-Approved Pricing

« Post-Storm Damage Assessment * Severe Weather Alert Mobile App

* Large Loss Job Reporting * Customized Loss Reporting Process

. 24/7/365 Emergency Response * Designated Account Manager(s)
Network » Centralized Management

SERVICEMASTER’S UNPARALLELED RESOURCES:
= Local, Regional and National Response
* More Equipment than any other Restoration Contractor
* Scalable Response and Reach-Back Capabilities
= Emergency Power for any size Building
* Avoid Unnecessary Costs caused by Over-Response
« Branded/Uniformed First Response

A

* ‘\Q il _._‘__.1

..-4 r "" -

PO T e ]

ServiceMaster In Action

HURRICANE IDA

Ten divisions of SRM deployed and over 750
ServiceMaster employees serviced numerous
clients affected by Hurricane Ida in both the

public and private sector.

973-658-7777




ServiceMASTER

\Restore:

WHEN YOU NEED HELP,
WE'RE THERE.

ServiceMaster® has been in the disaster restoration business for more than
60 years. We have helped thousands of businesses, corporations, and
government municipalities overcome major damage to their workplaces.

Coping with the loss after a water, fire or similar disaster is an arduous process for
commercial property owners, and managers of local, county, and government
municipality buildings. The combination of seeing your property damaged and not
knowing what to do can be overwhelming. During times af crisis, having a reliable
resource is crucial.

SERVICEMASTER BY TIMELESS IS YOUR PARTNER
AND WILL BE THERE TO GUIDE YOU.

Throughout the recovery process, ServiceMaster will work step-by-step alongside
all government entities and commercial business clients.

When you contact us, we spring into action, and our team will be on-site within 4
hours or less. We offer a proactive response by using advanced equipment and
resource staging. We have unparalleled resources and reach-back capabilities. This
fast response can save valuable time, including rescuing items and property that
might otherwise be unsalvageable. Our response time, along with our expertise in
restoration, allows us to provide quick resolutions, standardized prices, and
controlled-loss ratios. We also advise our commercial and municipal clients
regarding restoration versus
replacement decisions.

With over 250 Commercial
Restoration Specialists and 700
Quality Restoration Vendor
(QRV) locations throughout the
USA, ServiceMaster restoration
professionals are uniquely
qualified to handle your
recovery needs, as evidenced by
our many successful responses
to Hurricane Ida.
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ST PRE-LOSS PLANNING

When it comes to keeping your commercial property safe, the best defense is a
good offense. At ServiceMaster by Timeless, we believe that effective preparation
is the best way to help minimize damages when disasters strike,

ServiceMaster offers the only Pre-Loss Plan in the industry. We assist all
government, county, municipality, and commercial businesses. You can rest
assured that your organization will receive the highest priority response from our
vast local, regional, and national resources

It is common for business owners to be so focused on their day-to-day activities
that they do not put a disaster plan in place to respond to floods, fires, severe
weather, and other disasters. Our ServiceMaster professionals will help you form a
comprehensive Pre-Loss Plan that offers protection for your municipality or
commercial business. We will work with you to assess your situation and
determine the best plan of action for you and your employees to prepare for any
size disaster (small or large).

WHY HAVE A PRE-LOSS PLAN?

Many business owners fear large-scale disasters, yet 84% of commercial property
losses are caused by smaller disasters. But even these smaller disasters can
severely damage and impact local and county government municipalities as well
as privately owned business. Some examples of minor problems that can become
major issues include broken sprinkler systems, electrical fires, sewage back-ups,
loss of power and burst pipes.

A natural disaster can happen at any time, But if you do not have a plan in place to
respond to the disaster, you are more likely to experience serious damage that will
disrupt your business and cost you both time and money.

BENEFITS OF SERVICEMASTER’S PRE-LOSS PLAN:
* Minimize financial loss and disruption to your business
= Minimize damage to commercial property
* Speed up the restoration

5113 HIGHEST PRIORITY RESPONSE PROGRAM

ServiceMaster has developed the industry's Highest Priority Response Program.
Every aspect of our program is engineered with the clients’ interests in mind,
from individual property preparation and planning to established lines of
communication regarding potential threats.

When you sign up for our Priority Response Program, you are truly gaining a
partner in protecting and restoring your property. ServiceMaster does not believe
in prioritizing clients based on the retainer they are willing to pay. and have never
had to deny clients service due to lack of resources. We offer this program free of
charge to our clients.

This is NOT just a plan and response, but a continucus partnership.

BENEFITS OF SERVICEMASTER’S PRIORITY RESPONSE PROGRAM:
* Ensure employees and managers know what to do to continue operations
during the restoration process
* Prepare for working remotely if possible during the restoration process

- Avoidémimlt&égp%tﬁgié}wn Orp?&é‘ é/@g{%tésinoss




POST-LOSS RECOVERY PLAN

A natural disaster can send many business owners into a tailspin.

Damage to your commercial building and office equipment may make it necessary
to suspend business operations, costing you and your employees their time,
money, livelihoods, and passibly even some of them their careers.

At ServiceMaster we provide a Post-Loss Recovery Plan to help businesses
affected by a natural disaster. After arriving to your location within 4 hours from
the time of your initial call, our team of professional technicians will get your local
and county government municipality or privately owned commercial business fully
restored and your business back in operation as soon as safely possible,
ServiceMaster will quickly assess the extent of the damage so we can create and
implement a comprehensive Post-Loss Recovery Plan to completely restore your
commercial property.

BENEFITS OF SERVICEMASTER’S POST-LOSS RECOVERY PLAN:
* Provide early access to generators for any size commercial business structure
« Offer warming centers if necessary due to inclement weather
* Work in cancert with all Location Managers and Insurance Adjusters as
necessary and/or if requested

MATTERPORT TECHNOLOGY

At ServiceMaster, we utilize Matterport
Technology to create a comprehensive
pre-loss documentation of inventory and
conditions. This enables us to provide a
complete and thorough damage assessment
of your local and county government
municipality or privately owned commercial
business property.

Matterport Technology is the standard for
3D visual space capture recording and
auto-mapping. Their all-in-one platform
transforms real-life spaces into immersive
digital twin models, infinitely better than
standard panoramic scans.

Everyone - policyholder, adjuster and contractor - can all agree that the HDR
photography, interactive 3D walkthroughs, and digital measurements displayed
in a Matterport 3D scan are indisputable. In Matterport, every scan point is
time-stamped, there is no ability to alter photos, and dimensions are accurate
within 1%. Matterport empowers people to capture and connect rooms to
create truly interactive 3D models of spaces, and serves as an important tool in
quantifying lost inventory after a disaster.

WHY SERVICEMASTER USES MATTERPORT TECHNOLOGY:
* Accurate and Efficient Measuring
* HDR Quality Pictures
* Interactive 3D Walkthroughs
» Commercial Business Protection (Matterport
disrupts Insurance Claims & Restoration Disputes)

In the property insurance world, agreeing upon what reality was actually at a
certain point in time is "mission critical” for all sides involved in a claim.




DON'T KNOW WHAT
T0 DO NEXT? WE DO."

PRE-DISASTER PLANNING, EMERGENCY RESPONSE,
AND POST-LOSS FULL SERVICE RESTORATION

* 24 Hour Emergency Services * Reconstruction Services

* Water and Flood Mitigation * Demolition Services

* Mold and Microbial Mitigation » Board-up and Tarping

* Fire, Smoke and Soot Mitigation + Emergency Restoration Services

» Sewage Back-Up * Emergency Power Resources

* Odor Removal * Covid-19 Sanitation and

* Storm Damage Repairs Disinfecting

* Content Inventory, Packout and + Books, Vital Records, Data and
Storage Services Document Recovery

ServiceMASTER

Restore

SERVICEMASTER BY TIMELESS
THE TEAM YOU CAN TRUST.

Call (973) 658-7777

105 W. Dewey Avenue, Building B / Unit 13, Wharton, NJ 07885
www.smtimeless.com

A ServiceMaster Company

Services provided by independently owned and operated
franchises or corporate-owned branches. Prices and services may vary by location.

S #0522 Serv ceMast=r Fasiore by Timeless
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Time & Material Rate Sheet

ServivesAster

Recawesy Sannerent

Prices good through December 31, 2023

RESTORATION LABOR CLASSIFICATION RATES

Project Coordinator (PC)* $ 130.00
Account Coordinator - National Accounts (AC)* $ 110.00
Project Manager (PM) $ 104.00
Project Estimator (PE)* $ 98.00
Sr. Project Auditor (SPA)* $ 80.00
Assistant Project Manager (APM)/Superintendent $ 80.00
Restoration Supervisor (RS) $ 62.00
Resource/Supply Coordinator (RC) $ 65.00
Restoration Tech (RT) $ 54.00
Project Accountant (PA) $ 65.00
Certified Mold Remediation Technician {CRT) $ 67.00
Dehumidification Technician (DT) $ 70.00
Electronic Restoration Project Manager (ERPM) $ 90.00
Electronic Restoration Technician (ERT) $ 69.00
Equipment Operator / CDL Driver (CDL) $ 75.00
Health & Safety Officer (HSO) $ 90.00
Admin Assistant / Clerical (CL) $ 47.00
Restoration Labor (RL) $ 46.00
General Labor {GL) $ 41.00
Management of Customer Labor Force - per hour/per person (MCL) $ 3.50

In WA, CA, OR, and a 100 mile radius around Boston, Manhattan and District of Columbia, rates will be billed at 1.3X the listed rate.
SRM Reserves the right to to adjust pricing for all rate classifications based on current market conditions in all regions. *
Designated rate classifications may be excluded from the 1.3X multiplier.

CONSULTING CLASSIFICATIONS RATES
Project Consultant (per hour, plus expenses)* $ 165.00
Sr. Project Auditor - Consulting Services* $ 80.00

CONSTRUCTION LABOR CLASSIFICATION

Construction Project Manager (CPM)* $ 110.00
Painter (PNT) $ 75.00
Drywall - Installer / Finisher (DRY) $ 95.00
Carpenter (C) $ 80.00
Skilled Reconstruction Foreman (FM) $ 90.00

Labor Considerations

1. The above rates apply to personnel engaged to fulfill the terms of the contract, whether regular full time employees of ServiceMaster
Recovery Management (SRM), employees of ServiceMaster franchisees, temporary hires employed directly by SRM or personnel secured
through a labor service or vendor source.

2. Standard rates will apply to the first 8 hours worked per day. Overtime (1.5 x the standard rate) will be charged for hours worked over 8
hours per day .

3. Work on Saturdays and Sundays will be charged at 1.5 x the standard rate for all hours worked.

4. In the event SRM personnel are dispatched to perform emergency services between the hours of 5 p.m. and 8 a.m., those hours will be
charged at 1.5 times the standard rate.

5. All hours worked on SRM recognized holidays (New Years Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Christmas Eve, and Christmas Day) will be charged at 2 times the regular rate.

6. In the event that SRM is required to pay time and a half for any work performed, pursuant to State or Federal law, the rates charged will
be 1.5 times the standard hourly rate.

7.In the event that SRM is required to pay double time for any work performed, pursuant to State or Federal law, the rates charged will be
2 times the standard hourly rate.

8. Prevailing Rate: (Davis Bacon Act) Prevailing rates will be paid on all applicable jobs that fall under the (Davis Bacon Act) Prevailing Rate
Wage. Rates will be obtained from State where work is being performed. THE CUSTOMER will be responsible for notifying SRM if
Prevailing rates apply. SRM will adjust rates as necessary.
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Labor Considerations: Continued

9. To the extent the work under a particular contract is subject to Federal and State minimum wage or hour laws or collective bargaining
agreements which modify SRM standard rates and practices, adjustments shall be made to the hourly rate and other labor provisions as
necessary.

10. When circumstances beyond our control require Personnel or casual labor under contract to be delayed from beginning work, the
Standard Rate/Hour will be charged per labor category, per person delayed.

11. Travel Time shall be billed at the applicable labor rate for personnel traveling to and from a job.

12. Management of Customer Labor force line is utilized when SRM is managing the customer's labor force. The customer is responsible for
paying the wages, associated taxes, benefits and insurance for their own employees.

13. SRM Reserves the right to add additional labor classifications with rates determined by SRM.

14. 4*** Labor Rates listed exclude environmental, hazardous materials, bio-hazard, and trauma cleanup services.

Travel and Subsistence Considerations

1. The company shall be compensated for Per Diem for out of town workers at the rate of $60 per person, per day for each day personnel
(excluding casual labor, unless otherwise negotiated) work on the project plus twenty percent.

2.Travel and related expense charges will be invoiced at cost plus 20%

3. SRM shall be compensated for Lodging at the rate of cost plus 20%.

1. The rates contained in this Schedule are exclusive of any associated permits or fees. Those Permit costs and Fees shall be billed by the
company to the customer, and shall be compensated for all such costs on the basis of actual costs incurred for such items plus 20%.

2. Federal, state, and local taxes will be charged at cost as required by laws where services are provided. If the customer is Tax Exempt, it
must make the company aware of this exemption, and provide the company with copies of all such supporting Tax Exempt status. Any Tax
incurred by the company prior to such notification of a Tax Exempt status, shall be reimbursed to the company by the customer. All taxes
are not included in any "Not to Exceed” or "Lump Sum" Contract, and shall be treated as additional billing above and beyond these
amounts.

Catastrophe Considerations

1. A Catastrophe Surcharge of 5% of the total billing will be added to all billing to capture the significant costs required in the coordinated
response to a catastrophic event which are not specifically addressed elsewhere in the rate schedule. Examples of these charges would be
management, administrative support, warehousing, procurement and logistics.

2. Inthe event of a large scale regional event which prevents the use of traditional hotel accommodations, an allowance may be calculated
to reflect the necessary alternatives such as travel trailers, mobile housing units, or man camps.

Subcontracted Services

1. Subcontracted services will be invoiced at cost plus 20%.

General Considerations

1. Asmall tools charge of 3% will be assessed on labor charges, with the exception of Project Manager, Assistant Project Manager, Project
Accountant, and Clerk.
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Company Supplied Materials SRM

ArriveaTin
*Note that chemicals marked with an “*” are concentrated Prices Good thro December 31, 2023
Cleaner, Hard Surface UNIT __UNITCOST
FF Liquid Ultra Clean P (23464)* Gallon $ 44.46 All Purpose Cleaner 2 {32994)* Concentrate Gallon $ 37.58
FiberFresh Allclean (23214)* Gallon $ 29.33 Cleaner, HVAC Coil (Can) (16294) Each $ 24,59
FiberFresh Release 3 (23375) Lb $ 361.17 Floorstar Cleaner - Terrazzo, Marble & Wood Gallon [ §$ 22.00
Foam Control (23034) Gallon $ 72.88 FloorStar DuoClene (32154)* Concentrate Gallon [ $ 14.67
Green for Carpets (23704)* Gallon $ 31.76 Floor Star Grout Piranha Gallon | % 31.13
Rust Remover (37052) Pint $ 9.17 FloorStar Heavy Duty Floor & Equipment Degreaser 11 (32584)* CofjGallon | $ 27.54
Solvent Upholstery Cleaner (23004) Gallon $ 47.21 Floor Star Light Duty Cleaner * Concentrate Gallon | $ 17.88
SolvOil Advanced(27914 Gallon $ 70.58 GlassClene Pro {234243}* Concentrate Gallon | $ 23.83
Lubricant, Electrical UNIT COST GlideRinse 4 (33204)* Concentrate Gallon | $ 29.33
LPS 1 - Lubricant - or equivalent Gallon $ 125.73 Green for Degreasing (33404)* Concentrate Gallon | $ 38.02
LPS 2 - Lubricant - or equivalent Gallon § 91.65 Green for Floors (33504)* Concentrate Gallon 18§ 38.02
LPS 3 - Rust Inhibitor or equivalent Gallon $ 185.90 Green for restrooms {23944)* Concentrate Gallon I§ 32,25
General Consumables UNIT UNIT COST Scrub N' Shine Plus (23249) Quart $ 7.33
Bags, (6 mil 33"x 50, black Roll /75 $ 209.88 SM Lemon Furniture Polish (23919) Can $ 8.56
Bags, Contractor (3 mil) 33'x 48" A81834 Box /50 $ 54.03 Stainless Steel Polish (23889) Can $ 11.62
Blue Block Carpet Protectors (40035) Case/1008 $ 85.51 Wallglide BioLift 25315 SGallon| $  229.17
Bottled Water (case 24) Case $ 12.10 Wallglide BioSeal 25325 S5Galion | $ 504.17
Builder's Board, 48" x 100’ Roll {RamBoard) Roll $ 216.33 WallGlide DeepClene {23534}* Concentrate Gallon |§ 32.14
Builder’s Board, 38" x 100' Roll {(Ramboard) Roll $ 141.68 WallGlide Plus - ER (23274)*(Green) Concentrate Gallon $ 4217
Carpet Protector Foil Tabs (3" x 3"} [SM600182] Case/5000 $ 146.67 WallGlide Plus (23244)* Concentrate Gallon $ 4347
Carpet Shield, 00 Roll 56156 Rol s s
Clothing, Dust Coveralls Each $ 10.50 Benefect 20475 Botanical Broad Spectrum Disinfectant Gallon $ 89.83
Clothing, Tyvek coverall with hood and boot Each $ 14.00 Benefect Atomic Degreaser Gallon [ § 73.33
DEF Fluid 2.5 Gallon $ 27.50 Benefect Decon 30 Gallon !$ 80.48
Disposable Rubber Boot covers pair $ 11.40 Bioesque Degreaser Gallon [§ 53.99
Duct, Lay Flat (500" - 20" LF $ 1.30 Bioesque Disinfectant Gallon $ 6145
Duct, Lay Flat (5000 - 12" LF $ 1.00 Bio Spray Solution Gallon $ 64.17
Dust Mask, HEPA (N95) Box /10 $ 38.70 Chemical Sponges , Dry Cleaning Sponge (42082) Each $ 4.00
Duster, 51" Handle Hand Each $ 91.12 DP #1 Poly Sheeting Hangers [Case) Case/10q § 412.89
Filter f/ portable dehu Each $ 47.81 DP #3 BLUE Plastic Poly Hangers (Case) Case/100 §  663.69
Filter, Air Scrubber - Carbon Treated 16 x 16 x 2 Each $ 31.59 Fosters 40-20 Fungicidal Protective Coating (white pigmented) SGallon| § 763.36
Filter, Air Scrubber - Charcoal 16 x 16 x 2 Each $ 207.08 Painters Plastic (12'X400') .31 mil Roll $ 45.00
Filter, Air Scrubber - Carbon Treated 24 x 24 x 2 Each $ 33.61 Plastic Sheeting (20'X100") 4-Mil Roll $ 14870
Filter, Air Scrubber - Charcoal 24 x 24 x 2 Each $ 302.56 Plastic Sheeting (20'X100") 6-Mil Roll $  196.00
Filter, Air Scrubber - HEPA block Each $ 320.25 Plastic Sheeting 6-mil Fire Retardant 12' x 100’ Roll $  331.00
Filter, Air Scrubber - Pleated Secondary Each $ 16.46 Plastic Sheeting 6-mil Fire Retardant, Anti Static 20 x 100 Roll $ 1,340.61
Filter, Air Scrubber - Primary media Each $ 4.50 Prokure V 0.84 oz liquid Each $ 6591
Filter, OdorKlenz Odor Elimination Filter, 16" x 16" (NANO}) Each $ 151.25 Prokure V 4.2 0z liquid Each $ 183.24
Filter, OdorKlenz Odor Elimination Filter, 24" x 24" (NANO) Each $ 275.00 SaniMaster, disinfectant * Concentrate 23794 Gallon $ 61.88
Filter, Vacuum - HEPA Dust Bags Each $ 11.00 Serum 1000 SGallon{ § 304.57
Filter, Vacuum - HEPA Large Each $ 406.00 Bio Planet Multi purpose Disinfectant Gallon $ 42.50
Filter, Vacuum - Medium Each $ 213.23 Vinyl Oxide Hospital Disinfectant Gallon | % 72.00
Filter, Vacuum Bags Each $ 2.60
Floor Adhesive Remover 5 Gallon $ 149.01 Roto Pads COST
Floor protection - Sticky Mats 33" x 38" 30 per pad Each $ 89.00
Furniture Blanket - 72" x 80" - 1 time charge Each $ 27.65 Deodorization UNIT COST
Gloves, Latex / Nitrile Disposable Large (41508) Box/100 $ 42.72 Odor Neutralizer (23398)* Concentrate Quart 3 43,54
Gloves, Leather palm work Pair $ 12.27 Unsmoke Unsoot #1 (114807) Gallon [ § 93.84
Gloves, Cut Resistant Pair $ 22.50 OdorGo Fresh Wave Natural Odor Eliminator Gel {25512} 24 oz jar |Quart $ 10083
Gloves, Work Cotton (41070) Pair $ 3.00 OdorGo Room Deodorant Pro (23259)* Concentrate Pint $ 9.93
Hand Pad, Medium duty, Green 6" x 9" (44501} Pack/10 $ 10.08 OdorGo Smoke Odor Concentrate * (24204) Gallon $ 13427
Hand Pad, Scouring Sponge, White/ Yellow A87318 Pack/10 S 18.46 OdorGo Thermal Fog (23184) Gallon $ 11070
Hand Pad, Octopus, Scrub pad for handle {44503, 44504, 44505) [Pack/5 $ 22.28 OdorX Bad Odor Blocks Each $ 7.08
Hog Rings Box $ 17.38 OdorX Thermo 55 (solvent based) Gallon $ 161.13
Mop Head Each $ 18.06 Prokure D Gas 50 grams Each $ 89.38
Respirator P-100 Pancake Filter (Pair) Pair $ 25.00 Prokure G Gas 25 Grams Each $ 73.24
Respirator P-100 Vapor filter (Pair) Pair $ 46.22 Packing / Moving UNIT UNIT COST
Restorator Cartridge, Vaportek (15474) Each $ 163.33 Box, File, Book /Freeze Dry 15" x 12" x 10" Each $ 7.15
Sealer, soot, white pigmented, oil based 5 Galion $ 453.13 Box, Dish Pack Each $ 12.56
Shoecovers,Poly X-Large 1651-2612 150 Pair $ 83.73 Box, Small 1.5 - 2 Cu. Ft. Each $ 3.45
Silver Armour Encapsulant 2600-0632 5 Gallon $ 429.00 Box, Medium, 18" x 18" x 16" Each $ 5.94
Spray Adhesive, M77 or equivalent Can $ 15.99 Box, Large 18" x 18" x 24" Each $ 7.50
Spray bottle w/trigger Each § 4.95 Bubble Wrap 12" x 750’ Rotl $ 82.50
Tape, Blue Painters - 2" wide or greater, 60 yards long Roil $ 19.30 Bubble Wrap 12" x 250’ Roll $ 40.33
Tape, Caution, {1000 FT) Roll $ 36.61 Corrugated Paper 24" x 250’ roll Roll $ 67.83
Tape, Double sided 2" x 36 yards Roll $ 22,65 Inventory Tags Box /100 $ 45.83
Tape, Duct Roll $ 16.10 Packing Paper (50 Ib) Bundle | $ 99.00
Tape, HVAC (Aluminum) Roll $ 62.66 Tape, Brown packing 2" x 60 yds Roll $ 12.74
Tape. Preservation Roll $ 28.06
Tape, Builder board tape Roll $ 32.85 Poly Tarp 8'X12' Each $ 29.33
Towel, Dust Cloth, Treated 24"x24" (41530) Box/50 $ 293.98 Poly Tarp 12X16' Each $ 60.50
Towels, Microfiber - per dozen Dozen $ 22.00 Poly Tarp 16'X20* Each $ 99.00
Towels,Terry Towels Dozen $ 33.40 Poly Tarp 20'’X30" Each $ 96.00
Vacuum Accessories, 3" round brush Each $ 14.61 Poly Tarp 20'X40' Each § 24933
Wall Washing Pads Each $ 2.95 Poly Tarp30'X50' Each $ 46750
Wrap, Stretch 18" X 1500’ Roll $ 61.82 Tarp Clips Each $ 4.02
Zipper, Zip wall per package of 2 Box 3 47.81

Materials Considerations

1. The rate schedule lists the most commonly used items. SRM reserves the right to add items to the materials / Consumables schedule during the course of the
work.

2. Non-scheduled materials purchased for the completion of the work will be billed at cost plus 20%.

SRM Mel Response
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Company Supplied Equipment

Note: Please note that costs reflect 2022 pricing, and these
are reviewed and adjusted annually.

SRV

ServicestasTeR
Secowery MDnzpermend

Prices good through December 31, 2023

Distribution Equipment / Lighting

20" Roto Floor Machine Ea. [ § 55.00 #2 banded 5 wire cable 50' section * Ea. [ $

Technology Package - Per Us_er (Software, Computer, Ea. [ § 50.00 | |#2 banded 5 wire female / Male tail * Ea. | $ 20.00
Tablet, Printer, and accessories)

Air Compressor Accessories Ea. | $ 10.00 4/0 Cable, CamlLock 100’ * Ea. | § 44.00
Air Compressor, Portable electric * Ea. | § 40.00 4/0 Cable, CamLock 50 * Ea. | $ 22.00
Air Scrubber 1500 CFM to 4000 CFM * Ea. | $ 150.00 Cable, CamLock T * Ea. | $ 10.00
Air Scrubber <1500 CFM * Ea. | § 75.00 50' Spider box cable 6/4 * Ea. | $ 32.00
Airless Sprayer * Fa. | § 125.00 100’ Spider box cable 6/4 * Ea. | § 64.00
Media Blasting Unit - {Comp. Not Incl.) Ea. | § 800.00 4/0 pig tail leads male / female * Ea. | § 10.00
Portable Carpet Cleaning Machine * Ea. 125.00 100 Amp Distribution Pane] * Ea. | § 115.00
Cart, Flat Cart Ea. 30.00 200 Amp Distribution Panel * Ea. | § 195.00
Cart, Poly Dump Cart Ea. 35.00 400 Amp Distribution Panel * Ea. | $ 275.00
Dolly - Appliance Ea. 18.00 225KVA 480v-208v transformer * Ea. | § 380.00
Drill, Cordless Ea. 10.00 Light, Demo / Drop / Stand /String * Fa. 1$ 15.00
Drum, Plastic DOT safety with base Ea. 10.00 Light Tower, Diesel - Tow Behind * Ea. | $ 150.00
Dry Cleaning Unit (Portable) Ea. | § 140.00 Wobble Light * Ea. | % 45.00
Extraction Unit - Truck mounted (Per 8 hour shift) Ea, | § 500.00 Pig tail, Stove Adapter 50 Amp * Ea. | § 6.00
Extraction Unit (Portable Carpet) * Ea. 125.00 Quad Box String (QBS) 30' GFI * Ea. | ¢ 32.00
Floor Scraper, Electric Walk Behind * Ea. 225.00 Quad Box String (QBS) Extension * Ea. | § 18.00
Fogger, Thermal (Gas Powered) Ea. 90.00 Ramps, Cable * Ea. | § 15.00
Fogger, ULV / Thermal (Electrical) Ea. 44.00 Spider Box * Ea. | $ 64.00
Furniture Blankets * Ea. | § 2.50 50' Pin/Sleeve Extension * Ea. | $ 35.00
Ground Fault Interupter (GFI} * Ea, | § 5.00 Drying / Mitigation Equipment Description Daily

Heater, Portable Propane Ea. | § 40.00 25 Ton DX Air Conditioner * Ea. | $ 1,200.00
Hose, 1 1/2" - 2" water supply (Firehose) 50' Ea. | § 13.00 30 Ton DX Air Conditioner w/ Dehumidification * Ea. | $ 1,425.00
HVAC Cleaning System (portable) * Ea. | § 250.00 1.5 kW Portable Electric Heater * Ea. | $ 25.00
HVAC Video / Tool Robot Ea. | § 150.00 60kW Electric Heater * Ea. |1 § 335.00
Hydroxyl Generator, Boss XL3 Ea. | § 250.00 90kW Electric Heater * Ea. | § 425.00
MI-FI Wireless internet Router Ea. | § 8.00 150kW Electric Heater * Ea. | $ 520.00
Mop Handle, Bucket and Wringer Ea. 5.00 Air Mover / Axial Fan * Fa. | § 30.00
Dzone Machine - Portable * Ea. | $ 175.00 Dehumdifier, LGR - 80 - 130 AHAM PPD * Ea. | $ 130.00
Phone, Portable Satellite (airtime charged seperately) Ea. [ § 32.55 Dehumidifier, LGR - >130 AHAM PPD * Ea. | $ 182.00
Pressure Washer - 1000 psi electric cold water * Ea. 75.00 Desiccant Dehumidifier 1000 CFM Ea. | $ 520.00
Pressure Washer - 1500 - 3500 psi gas cold water * Ea. | § 100.00 Desiccant Dehumidifier 2000 CFM Ea. | $ 1,005.00
Pressure Washer - Hot Water portable * Ea. 135.00 Desiccant Dehumidifier 300 CFM Ea. 238.00
Pump, Sump - 3/4" submersible Ea. 40.00 Desiccant Dehumidifier 5000 CFM Ea. 1,475.00
Pump, Trash 2" - 4" gas trash pump * Ea. 162.00 Dessicant Dehumidifier 7500 CFM Ea. 1,860.00
Pump, Trash 2" discharge hose 50’ Ea. 13.00 Desiccant Dehumidifier 10000 CFM Ea. 2,375.00
Pump, Trash 3-4" diesel * Ea, 246.00 Desiccant Dehumidifier 15000 CFM Ea. 3,500.00
Radio, 2 way / cell phone - [ob Site Communication Ea. | § 16.00 Ducting, 20 - 25" x 25' event pipe (Non insulated) * Ea. 27.00
Sander, Palm Ea. | $ 5.00 Ducting, 12" x 25' (Non insulated) * Ea. 18.00
Saw, Chain Ea. | § 25.00 Duct Connection, 20" Wye * Ea. | § 20.00
Saw, Kett Ea. | § 35.00 Duct Reducer, 20" to 12" * Ea. | $ 15.00
Scaffold, (Baker / Perry - per section) * Ea. | § 42.00 Injecti-Dry System or similar * Ea. | $ 145.00
Tent, 10' x 10' outdoor canopy * Ea. [ § 32.00 Insulated Heater Duct 20" x 25' * Ea. | § 32.00
Tent, 20 x 40 Qutdoor Event * Ea. | § 100.00 Insulated A/C Duct 20" x 25' * Ea. | § 32.00
Trash Barrel / Trash Can Ea. | § 5.00 Moisture Mapping kit (meters and accessories) * Ea. ] § 65.00
Ultrasonic Bath, Large * Ea. | § 375.00 Portable AC Unit- 2 Ton * Ea. | § 228.00
Vacuum, HEPA * Ea. | $ 100.00 Recording Micromanometer * Ea. | ¢ 75.00
Vacuum, Shop (Canister or Wet/Dry) * Ea. 30.00 Voltage Testing Equipment * Ea. | § 20.00
Vacuum, Upright Ea. 15.00

Wall Trowel (wall cleaning system) Ea. | § 22.75

Water dispersement diaphragm with regulator-6 station Ea. | $ 120.00

Wheelbarrow / Floor Dolly Ea. | § 6.00

Zip Wall Poles (Pair) * Ea | $ 20.00
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Company Supplied Equipment: Continued

Note: Please note that costs reflect 2022 pricing, and these

i ser
are reviewed and adjusted annually. Pricing good through 12-31-23
enerators Unit Daily Vehicles / Trailers Unit Daily

Generator < 10KW (10000 watt) * Ea. | § 135.00 10k 42' to 48’ Telehandler * Ea. 978.00
Generator 20KW * Ea. | § 390.00 Mileage - 3/4 ton, 1 Ton, Box Truck Ea. | § 0.85
Generator 40KW * Ea. | $ 480.00 Mileage - Car / Van / LT PU Ea. IRS Rate
Generator 60 KW * Ea. | § 595.00 Mileage - Semi Truck Ea. | § 5.50
Generator 100 KW * Ea. | § 852.00 Semi Truck - Tractor Only Ea. | § 350.00
Generator 150 / 175 KW * Ea. | $ 960.00 Trailer - Flatbed < 20’ Ea. | { 30.00
Generator 200 / 275KW * Ea. | § 1,055.00 Trailer - Flatbed 21' - 35’ Ea. | § 50.00
Generator 320 KW * Ea. | ¢ 1,475.00 Trailer - Enclosed < 20’ Ea | § 40.00
Generator 350 KW * Ea [ § 1,925.00 Trailer - Enclosed 21' to 35’ Ea. | § 55.00
Generator 500 KW * Ea. { $ 2,800.00 Trailer - 30’ Gooseneck Heavy Duty Ea. | $ 145.00
Generator 750 KW * Ea. | $ 4,885.00 Trailer - 45' Gooseneck Heavy Duty Ea. | § 185.00
Generator 1,000 KW * Ea. { $ 5,775.00 Trailer - 20' Mobile Office Ea. | $ 125.00
Generator 1,500 KW * Ea. | § 7,800.00 Trailer - 46’ Mobile Office Ea. | § 175.00
Generator 2,000 KW * Ea | $ 7,950.00 Trailer - 53' Semi Mobile Office Ea. | $ 200.00
Bafety Packages Unit Daily Trailer - 43'to 53' Semi Box Ea. | $ 200.00
Personal Fall Protection (PFP) - Harness and Lanyard * Ea. | $ 32.00 ’;I:sl;er - hydraulic dump trailer(does not include dump Ea. | $ 115.00
Personal Protection Equipment (Hard Hat, Goggles, Vest, Ea | $ 13.50 Trailer - Duct Cleaning unit and equipment (compressor Ea | $ 850.00
Pair Gloves) * and vacuum)
PPE Package w Respirator - (Hard Hat, Goggles, Vest, PR . . .

’ . . . . .00
Gloves, Respirator - no filters) * Ea. | § 22.50 Utility / personal transportation cart (i.e golf cart) Ea. | $ 45.0
Bpecialty Equipment Unit Daily Vehicle - Box Truck - up to 23’ Ea. | § 175.00
Bio Spray CO2 tank Ea. | § 15.00 Vehicle - Box Truck - 24’ Ea [ § 225.00
360 Camera Ea. | § 150.00 Vehicle - Field / Supervisor (Car, 1/2 ton truck, SUV) Ea. | $ 76.00
Bio Spray Unit Ea. | $ 225.00 Vehicle - Mobile Command Center Ea. | § 275.00
Drone - Video /Photo Ea. | § 200.00 Vehicle - Pulling Truck 3/4 Ton + Ea. | § 150.00
Electrostatic Sprayer Ea. | $ 225.00 Vehicle - Van - Cargo / Passenger Ea. | § 125.00
Extractor, Ride on Type (Xtreme Xtractor) Ea | § 150.00 Vehicle - RV/Travel Trailer (excludes utilities/site fee) Ea. | $ 150.00
Fuel Transfer Tank - 100 gallon Ea. | { 52.00
Fuel Transfer Tank Demand Pump (for fuel delivery system| Ea. | § 30.00
Fuel Transfer Trailer - 750 Gallon Ea. [ § 280.00
Infrared Camera - Thermal Imaging Ea. | $ 125.00
Matterport Imaging System Ea. | § 350.00
Rescue Mat Panels Ea. | $ 49.00
Rescue Mat Svstem, Wood Floor drying system Ea | $ 75.00

iquipment Considerations

1. The listed rates are to be applied to all equipment used in the performance of the work for any calendar day or portion thereof in which the equipment is used.

2. During the course of work, SRM may find it necessary to purchase equipment not scheduled under the Daily Rate. In those situations, the Daily Rate shall be an
acceptable industry daily rental rate determined by SRM.

3. The rental rate and associated charges for any item of equipment rented from a third party vendor, used in the performance of the Work, whether it is on the
schedule or not, shall be billed at cost plus 20%.

4. If any company owned, leased or rented asset is damaged or rendered unfit for use by the actions or inactions of the customer, its agents or representatives, the
customer if negligent, shall be responsible for replacing such asset at their expense.

5. Equipment that is held at the customer’s request, but not in use, will be invoiced at the full daily rate (or weekly rate if applicable to the type of equipment being
held). In the event the equipment is from a 3rd party vendor then the equipment will be charged at cost plus 20%.

6. SRM reserves the right to add to the equipment schedule during the course of the work.

7. SRM shall invoice the customer for the transportation of equipment and materials to the project, and for the return of equipment and materials back from the
oroject at cost plus 20% for 3™ party vendors. Transportation by SRM staff will be invoiced at the scheduled rates, plus applicable mileage charges.

8. Equipment Terms: *Applicable Equipment Terms will be applied based on the following defined rule — Each Piece of Equipment must run for 7 days to qualify

for weekly rate and run for 30 days to qualify for Monthly Rate. Weekly rate is 5 x Published Daily Rate and Monthly is 20 x Published Daily rates. The first
seven days will not be eligible for terms.

9. Vehicle and Equipment rates do not include cost of fuel, DEF, and preventative maintentance.
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Small Tools List

SRV

SerricemasTer
Regavery Bamdgement

The following "small tools" list includes the items listed below. A "Small Tools" charge
of 3% is calculated based upon the total billable amount of labor.

Adj. Wrench, 8”, 10", 12"
Bar, Crow (Small, Large)
Bar, Flat Pry

Bolt Cutters

Broom - Corn, Street, Push
Brush, Scrub, 6”, Flat
Brush, Scrub, s/ 4” Handle
Brush, Scrub, w/ 20” Handle
Brush, Tooth

Brush, Wire

Buckets

Bulb, Demo Light

Chain, 25’ Lengths

Chairs - folding

Chalk and Chalk Line

Drill Bit Set

Drinking Cups

Extension Cord, 3-Way Plug
Extension Cord

Fuel Can, Gas

Funnel, Generator

Funnel, Small

SRM Mel Response
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Generator Aux. Adapter, 220V
Fire Extinguisher

First Aid Kit

Flashlight, w/o Batteries
Fuel Can, Diesel

Hammer

Hammer, Sledge

Hand Truck

Heater, Electric

Ice Chest

Ladders (below 14")
Layflat Tie / Cord / Twine
Lock, Master, #1, #5
Lock-Out, Tag-Out Kit
Pallets jacks

MSDS

Pan, Dust

Putty Knife

Repair Kit - Hose, Airless, Electri,

Rope, 50”7, Nylon / Hemp
Saw, Hand
Saw, Hack
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Scissors

Scraper, Long Handle

Shears, Sheet Metal, Hand
Shovel, Scoop

Shovel, Spade

Shovel, Square

Siphon Pump

Socket Set, 3/8”

Sprayer, Pump (Hudson)
Squeegee, Window and Floor
Staple Gun

Table

Tape Gun

Unger Pole w/ Fixi Clamp
Washtub

Water Cooler

Water Hose - up to 150’ per job
Water Hose Spray Nozzle
Water Hose Y Connector
Screwdrivers

lnitinka
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EXHIBIT B
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE
N.J.S.A. 10:5-31 et seq. (P.L.1975, ¢.127)
N.J.A.C. 17:27-1.1 et seq.
CONSTRUCTION CONTRACTS

During the performance of this contract, the contractor agrees as follows:

The contractor or subcontractor, where applicable, will not discriminate against any employee

or applicant for employment because of age, race, creed, color, national origin, ancestry, marital
status, affectional or sexual orientation, gender identity or expression, disability, nationality or
sex. Except with respect to affectional or sexual orientation and gender identity or expression,

the contractor will ensure that equal employment opportunity is afforded to such applicant’s in
recruitment and employment, and that employees are treated during employment, without regard
to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality or sex. Such equal employment
opportunity shall include, but not be limited to the following: employment, upgrading,

demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay
or other forms of compensation; and selection for training, including apprenticeship. The contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided by the Public Agency Compliance Officer setting forth provisions

of this nondiscrimination clause.

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for
employees placed by or on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to age, race, creed, color, national origin,

ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability,
nationality or sex.

The contractor or subcontractor will send to each labor union, with which it has a collective bargaining
agreement, a notice, to be provided by the agency contracting officer, advising the labor

union or workers' representative of the contractor's commitments under this act and shall post

copies of the notice in conspicuous places available to employees and applicants for employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated
by the Treasurer, pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented

from time to time and the Americans with Disabilities Act.

When hiring or scheduling workers in each construction trade, the contractor or subcontractor
agrees to make good faith efforts to employ minority and women workers in each construction
trade consistent with the targeted employment goal prescribed by N.J.A.C. 17:27-7.2; provided,
however, that the Dept. of LWD, Construction EEO Monitoring Program, may, in its discretion,
exempt a contractor or subcontractor from compliance with the good faith procedures prescribed
by the following provisions, A, B, and C, as long as the Dept. of LWD, Construction

EEO Monitoring Program is satisfied that the contractor or subcontractor is employing workers
provided by a union which provides evidence, in accordance with standards prescribed by the
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Dept. of LWD, Construction EEO Monitoring Program, that its percentage of active “card carrying”
members who are minority and women workers is equal to or greater than the targeted
employment goal established in accordance with N.J.A.C. 17:27-7.2. The contractor or subcontractor
agrees that a good faith effort shall include compliance with the following procedures:

(A) If the contractor or subcontractor has a referral agreement or arrangement with a union

for a construction trade, the contractor or subcontractor shall, within three business days of the
contract award, seek assurances from the union that it will cooperate with the contractor or
subcontractor as it fulfills its affirmative action obligations under this contract and in accordance

with the rules promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et. seq., as supplemented
and amended from time to time and the Americans with Disabilities Act. If the contractor

or subcontractor is unable to obtain said assurances from the construction trade union at

least five business days prior to the commencement of construction work, the contractor or
subcontractor agrees to afford equal employment opportunities minority and women workers directly,
consistent with this chapter. If the contractor's or subcontractor's prior experience with a

construction trade union, regardless of whether the union has provided said assurances, indicates

a significant possibility that the trade union will not refer sufficient minority and women

workers consistent with affording equal employment opportunities as specified in this chapter,

the contractor or subcontractor agrees to be prepared to provide such opportunities to minority

and women workers directly, consistent with this chapter, by complying with the hiring or

scheduling procedures prescribed under (B) below; and the contractor or subcontractor further agrees
to take said action immediately if it determines that the union is not referring minority and women
workers consistent with the equal employment opportunity goals set forth in this chapter.

(B) If good faith efforts to meet targeted employment goals have not or cannot be met for

each construction trade by adhering to the procedures of (A) above, or if the contractor does not
have a referral agreement or arrangement with a union for a construction trade, the contractor or
subcontractor agrees to take the following actions:

() To notify the public agency compliance officer, the Dept. of LWD, Construction EEO Monitoring
Program, and minority and women referral organizations listed by the Division pursuant

to N.J.A.C. 17:27-5.3, of its workforce needs, and request referral of minority and women
workers;

(2) To notify any minority and women workers who have been listed with it as awaiting available
vacancies;

(3) Prior to commencement of work, to request that the local construction trade union refer minority
and women workers to fill job openings, provided the contractor or subcontractor has a
referral agreement or arrangement with a union for the construction trade;

(4) To leave standing requests for additional referral to minority and women workers with the
local construction trade union, provided the contractor or subcontractor has a referral agreement
or arrangement with a union for the construction trade, the State Training and Employment
Service and other approved referral sources in the area;

(5) If it is necessary to lay off some of the workers in a given trade on the construction site,
layoffs shall be conducted in compliance with the equal employment opportunity and nondiscrimination
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standards set forth in this regulation, as well as with applicable Federal and State
court decisions;

(6) To adhere to the following procedure when minority and women workers apply or are referred
to the contractor or subcontractor:

The contactor or subcontractor shall interview the referred minority or women worker.

If said individuals have never previously received any document or certification signifying a level of
qualification lower than that required in order to perform the work of the construction trade, the
contractor or subcontractor shall in good faith determine the qualifications of such individuals. The
contractor or subcontractor shall hire or schedule those individuals who satisfy appropriate qualification
standards in conformity with the equal employment opportunity and non-discrimination principles set
forth in this chapter. However, a contractor or subcontractor shall determine that the individual at least
possesses the requisite skills, and experience recognized by a union, apprentice program or a referral
agency, provided the referral agency is acceptable to the Dept. of LWD, Construction EEO Monitoring
Program. If necessary, the contractor or subcontractor shall hire or schedule minority and women
workers who qualify as trainees pursuant to these rules. All of the requirements, however, are limited
by the provisions of (C) below.

The name of any interested women or minority individual shall be maintained on a waiting list, and shall
be considered for employment as described in (i) above, whenever vacancies occur. At the request of
the Dept. of LWD, Construction EEO Monitoring Program, the contractor or subcontractor shall provide
evidence of its good faith efforts to employ women and minorities from the list to fill vacancies.

If, for any reason, said contractor or subcontractor determines that a minority individual or a woman is
not qualified or if the individual qualifies as an advanced trainee or apprentice, the contractor or
subcontractor shall inform the individual in writing of the reasons for the determination, maintain a
copy of the determination in its files, and send a copy to the public agency compliance officer and to the
Dept. of LWD, Construction EEQ Monitoring Program.

(7) To keep a complete and accurate record of all requests made for the referral of worker’s in

any trade covered by the contract, on forms made available by the Dept. of LWD, Construction

EEO Monitoring Program and submitted promptly to the Dept. of LWD, Construction EEO

Monitoring Program upon request.

(C) The contractor or subcontractor agrees that nothing contained in (B) above shall preclude
the contractor or subcontractor from complying with the union hiring hall or apprenticeship
policies in any applicable collective bargaining agreement or union hiring hall arrangement,
and, where required by custom or agreement, it shall send journeymen and trainees to the
union for referral, or to the apprenticeship program for admission, pursuant to such agreement
or arrangement. However, where the practices of a union or apprenticeship program will result
in the exclusion of minorities and women or the failure to refer minorities and women consistent
with the targeted county employment goal, the contractor or subcontractor shall consider
for employment persons referred pursuant to (B) above without regard to such agreement or
arrangement; provided further, however, that the contractor or subcontractor shall not be required
to employ women and minority advanced trainees and trainees in numbers which result
in the employment of advanced trainees and trainees as a percentage of the total workforce for
the construction trade, which percentage significantly exceeds the apprentice to journey worker
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ratio specified in the applicable collective bargaining agreement, or in the absence of a collective
bargaining agreement, exceeds the ratio established by practice in the area for said construction
trade. Also, the contractor or subcontractor agrees that, in implementing the procedures

of (B) above, it shall, where applicable, employ minority and women workers residing

within the geographical jurisdiction of the union.

After notification of award, but prior to signing a construction contract, the contractor shall submit
to the public agency compliance officer and the Dept. of LWD, Construction EEO Monitoring
Program an initial project workforce report (Form AA-201) electronically provided to the

public agency by the Dept. of LWD, Construction EEO Monitoring Program, through its website,

for distribution to and completion by the contractor, in accordance with N.J.A.C. 17:27-7.

The contractor also agrees to submit a copy of the Monthly Project Workforce Report once a

month thereafter for the duration of this contract to the Dept. of LWD, Construction EEO Monitoring
Program, and to the public agency compliance officer.

The contractor agrees to cooperate with the public agency in the payment of budgeted funds, as
is necessary, for on-the-job and/or off-the job programs for outreach and training of minorities
and women.

(D) The contractor and its subcontractors shall furnish such reports or other documents to

the Dept. of LWD, Construction EEO Monitoring Program as may be requested by the Dept. of
LWD, Construction EEO Monitoring Program from time to time in order to carry out the purposes
of these regulations, and public agencies shall furnish such information as may be requested

by the Dept. of LWD, Construction EEO Monitoring Program for conducting a compliance
investigation pursuant to N.J.A.C. 17:27-1.1 et seq.
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NEW JERSEY ANTI-DISCRIMINATION PROVISIONS
N.J.S.A. 10:2-1 ET SEQ.

Pursuant to N.J.S.A. 10:2-1, if awarded a contract, the contractor agrees that:

a. In the hiring of persons for the performance of work under this contract or any subcontract
hereunder, or for the procurement, manufacture, assembling or furnishing of any such
materials, equipment, supplies or services to be acquired under this contract, no contractor,
nor any person acting on behalf of such contractor or subcontractor, shall, by reason of race,
creed, color, national origin, ancestry, marital status, gender identity or expression, affectional
or sexual orientation or sex, discriminate against any person who is qualified and available to
perform the work to which the employment relates;

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner,
discriminate against or intimidate any employee engaged in the performance of work under
this contract or any subcontract hereunder, or engaged in the procurement, manufacture,
assembling or furnishing of any such materials, equipment, supplies or services to be acquired
under such contract, on account of race, creed, color, national origin, ancestry, marital status,
gender identity or expression, affectional or sexual orientation or sex;

c. There may be deducted from the amount payable to the contractor by the contracting public
agency, under this contract, a penalty of $50.00 for each person for each calendar day during
which such person is discriminated against or intimidated in violation of the provisions of the
contract; and

d. This contract may be canceled or terminated by the contracting public agency, and all
money due or to become due hereunder may be forfeited, for any violation of this section of
the contract occurring after notice to the contractor from the contracting public agency of any
prior violation of this section of the contract.
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State of Pelw Jersep
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Governor DIVISION OF PURCHASE AND PROPERTY Acting State Treasurer

CONTRACT COMPLIANCE & AUDIT UNIT

. s EEO MONITORING PROGRAM N
SHERA Y. OLIVER 33 WEST STATE STREET AMY F.DAVIS

Lt. Governor P.O. BOX 206 Acting Director
TRENTON, NEW JERSEY 08625-0200

ISSUANCE CERTIFICATE OF
EMPLOYEE INFORMATION REPORT

Enclosed is your Certificate of Employee information Report (hereinafier referred to as the
“Certificate” and issued based on the Employee Information Report (AA-302) form completed by a
representative of your company or firm. Immediately upon receipt, this certificate should be forwarded
to the person in your company or firm responsible for ensuring equal employment opportunity and/or
overseeing the company ov firm’s contracts with public agencies. Typically, this person may be your
company or firm’s Human Resources Manager, Equal Employment Opportunity Officer or Contract
Administrator. If you do not know to whom the certificate should be forward, kindly forward it to the
head of your company or firm. Copies of the certificatg should also be distributed to all facilities of your
company or firm who engage in bidding on public contracts in New Jersey and who use the same federal
wdentification number and company name. The certificate should be retained in your records until the date
it expires. This is very important since a request for a duplicate/replacement certificate will result in a
§75.00 fee.

On tuture successful bids on public contracts, your company or firm must present a photocopy of
the certificate to the public agency awarding the contract after notification of the award but prior to
execution of a goods and services or professional services contract. Failure to present the certificate within
the time limits prescribed may result in the awarded contract being rescinded in accordance with N.J.A.C.
17:27-4.3b.

Please be advised that this certificate has been approved only for the time periods stated on the
certificate. As carly as ninety (90) days prior to its expiration, the Division will forward a renewal
notification. To expedite the process, all vendors are encouraged to complete and file renewal documents
electronically on our new online system at www.state.nj.us/treasury/contract_compliance. Upon the Division’s
receipt of a properly completed renewal application and $§150.00 application fee, it will issue a renewal
certificate. In addition, representatives from the Division may conduct periodic visits and/or request
additional information to monitor and evaluate the continued equal employment opportunity compliance
of your company or firm. Moreover, the Division may provide your company or firm with technical
assistance, as required. Please be sure to notify the Division immediately if your company’s federal
identification number, name or address changes.

If you have any questions, plcase call (609) 292-5473 and a representative will be available to
assist you.

Rev. 3/22
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Certification

CERTIFICATE OF EMPLOYEE INFORMATION REPORT®°

,,,.u-mn.-'.__‘

.
INITIAL

This is te certify that the contractor ||stec;5'6!0w hag sui:mﬁié’d En loyee Information Report pursuant to

N.J.A.C. 17:27-1.1 et. seq. and the ? ate: Treaaurer has approveﬁ 551 \report. This approval will remain in

effect for the period of i ﬁ" S0 .'..-.;‘ jt‘) : ,4\7 \
i ﬁm?} v A },5 MAR+2030

& N ,. A
!‘.-‘ bk ‘ P .\.,‘
“"'-«-w t
\\ eh) L\ _‘
TIMELESS RESTORE, LLC (D EERV }JTER ?{,
105 W DEWEY AVENUE - B13 L33y ,_"'
WHARTON NJ 07885\\” a\,;g._, ;—;
S ELIZABETH MAHER MUOIO
State Treasurer
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New Jersey Business Registration Certification

Pursuant to N.J.S.A. 52:32-44, The Fund("Contracting Agency”) is prohibited
from entering into a contract with an entity unless the
bidder/proposer/contractor, and each subcontractor that is required by law to
be named in a bid/proposal/contract has a valid Business Registration
Certificate on file with the Division of Revenue and Enterprise Services within the
Department of the Treasury.

Prior to contract award or authorization, the contractor shall provide the
Conftracting Agency with its proof of business registration and that of any
named subcontractor(s).

Subcontractors named in a bid or other proposal shall provide proof of business
registration to the bidder, who in turn, shall provide it to the Contracting Agency
prior to the time a contract, purchase order, or other contracting document is
awarded or authorized.

During the course of contract performance:

(1) the contfractor shall not enter into a contract with a subcontractor unless
the subcontractor first provides the contractor with a valid proof of
business registration.

(2) the contractor shall maintain and submit to the Contracting Agency a list
of subcontractors and their addresses that may be updated from time to
fime.

(3) the contractor and any subcontractor providing goods or performing
services under the contract, and each of their aoffiliates, shall collect and
remit to the Director of the Division of Taxation in the Department of the
Treasury, the use tax due pursuant fo the Sales and Use Tax Act, (N.J.S.A.
54:32B-1 et seq.) on all sales of tangible personal property delivered into
the State. Any questions in this regard can be directed o the Division of
Taxation at (609)292-6400. Form NJ-REG can be filed online at
http://www.state.nj.us/treasury/revenue/busregcert.shtml.

Before final payment is made under the contract, the contractor shall submit to
the Contracting Agency a complete and accurate list of all subcontractors
used and their addresses.

Pursuant to N.J.S.A. 54:49-4.1, a business organization that fails to provide a copy
of a business registration as required, or that provides false business registration
information, shall be liable for a penalty of $25 for each day of violation, not to
exceed $50,000, for each proof of business registration not properly provided
under a contract with a contracting agency.

Emergency Purchases or Coniracts

For purchases of an emergent nature, the contractor shall provide its Business
Registration Certificate within two weeks from the date of purchase or execution
of the contract or prior to payment for goods or services, whichever is earlier.
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Non-Collusion Affidavit

STATE OF NEW JERSEY

| certify that | am %P\L)C@, \,S/ U\MSVV),\ [ - p@@gldfﬂ.‘—‘i
of the firm of DK/Q(\)@K

Timeless Restore, LLC DBA ServiceMaster by Timeless

the Respondent making this Proposal for the bid or proposal for the above
named project, that | executed the said proposal with full authority to do so;
that said bidder has not, directly or indirectly entered into any agreement,
participated in any collusion or otherwise taken any action in restraint of free,
competitive bidding in connection with the above named project; and that all
statements contained in said proposal and this affidavit are true, correct, and
made with full knowledge that the Fund relies upon the truth of the statements
contained in said Proposals and in the statements contained in this affidavit in
awarding the contract for the said project.

| further warrant that no person or selling agency has been employed or
retained to solicit or secure such contract upon an agreement or understanding

for a commission, percentage, brokeroge or con ent fee, except bona fide
employees or bona fide established rner selling agencies.

Signature of Representative:

7“_/7
Subscribed and sworn To%hls 2 day of ma/(//
2023

Print Name of
Affiant:

™\ NOTARY PUBLIC OF NEW JERSEY ¢
/) _coMMissioN s 2400129 b

*This form MUST be completed, notarized and submitted with the bid document*



STATEMENT OF OWNERSHIP DISCLOSURE
N.J.S.A. 52:25-24.2 (P.L. 1977, c.33, as amended by P.L. 2016, c.43)

This statement shall be completed, certified to, and included with all bid and proposal submissions. Failure to
submit the required information is cause for automatic rejection of the bid or proposal.

Name of Organization: Timeless Restore, LLC DBA ServiceMaster by Timeless

Organization Address: 105 W. Dewey Avenue- Building B- Unit 13, Wharton NJ 07885

Part I Check the box that represents the type of business organization:

DSoIe Proprietorship (skip Parts Il and 1ll, execute certification in Part [V)
DNon-Proﬁt Corporation (skip Parts It and Ill, execute certification in Part V)
DFor-Profit Corporation (any type) MLimited Liability Company (LLC)

D Partnership D Limited Partnership D Limited Liability Partnership (LLP)
DOther (be specific):

Part Il

E/The list below contains the names and addresses of all stockholders in the corporation who

own 10 percent or more of its stock, of any class, or of all individual partners in the partnership
who own a 10 percent or greater interest therein, or of all members in the limited liability

company who own a 10 percent or greater interest therein, as the case may be. (COMPLETE
THE LIST BELOW IN THIS SECTION)

OR

D No one stockholder in the corporation owns 10 percent or more of its stock, of any class, or no

individual partner in the partnership owns a 10 percent or greater interest therein, or no
member in the limited liability company owns a 10 percent or greater interest therein, as the
case may be. (SKIP TO PART IV)

(Please attach additional sheets if more space is needed):

Name of Individual or Business Entity Address
o I0S Ww. Bewey CWenue - &3
Bruce J. Wishviae | naeton 0T 0DK8S




Part III DISCLOSURE OF 10% OR GREATER OWNERSHIP IN THE STOCKHOLDERS, PARTNERS
OR LLC MEMBERS LISTED IN PART Il

If a bidder has a direct or indirect parent entity which is publicly traded, and any person holds a 10
percent or greater beneficial interest in the publicly traded parent entity as of the last annual
federal Security and Exchange Commission (SEC) or foreign equivalent filing, ownership disclosure
can be met by providing links to the website(s) containing the last annual filing(s) with the federal
Securities and Exchange Commission (or foreign equivalent) that contain the name and address of each
person holding a 10% or greater beneficial interest in the publicly traded parent entity, along with the
relevant page numbers of the filing(s) that contain the information on each such person. Attach
additional sheets if more space is needed.

Website (URL) containing the last annual SEC (or foreign equivalent) filing Page #'s

Please list the names and addresses of each stockholder, partner or member owning a 10 percent or
greater interest in any corresponding corporation, partnership and/or limited liability company (LLC) listed
in Part Il other than for any publicly traded parent entities referenced above. The disclosure shall be
continued until names and addresses of every noncorporate stockholder, and individual partner, and
member exceeding the 10 percent ownership criteria established pursuant to N.J.S.A. 52:25-24.2 has
been listed. Attach additional sheets if more space is needed.

Stockholder/Partner/Member and Address
Corresponding Entity Listed in Part Il

Part IV Certification

[, being duly sworn upon my oath, hereby represent that the foregoing information and any attachments thereto to the best of
my knowledge are true and complete. | acknowledge: that | am authorized to execute this certification on behalf of the
bidder/proposer; that the <name of contracting unit> is relying on the information contained herein and that | am under a
continuing obligation from the date of this certification through the completion of any contracts with <type of contracting
unit> to notify the <type of contracting unit> in writing of any changes to the information contained herein; that | am aware
that it is a criminal offense to make a false statement or misrepresentation in this certification, and if | do so, | am subject to
criminal prosecution under the law and that it will constitute a material breach of my agreement(s) with the, permitting the
<type of contracting unit> to declare any contract(s) resulting from this certification void and unenforceable.

Full Name (Print): uce. . L/%V\D;@z Title: ?ﬂ@SndeOWIZK
Signature: : ' Aot Date: | (5 - w 2.5

e g
LS wom to and su
: " \ NOTARY PUBLIC OF NEW JERSEY | before o g‘?csamd
, A COMMISSION # 2400129 §
ST MY COMMISSION EXPIRES 09/08/2025

/L deyoilltn/n2.3




PAY TO PLAY ADVISORY
Disclosure Requirement

P.L. 2005, Chapter 271, Section 3 Reporting
(N.J.S.A. 19:44A - 20.27)

Any business entity that has received $50,000 or more in contracts from
government entities in a calendar year will be required to file an annual disclosure
report with ELEC.,

The report will include certain contributions and contract information for the
current calendar year.

At a minimum, a list of all business entities that file an annual disclosure report will
be listed on ELEC’s website at www.elec.state.nj.us.

If you have any questions please contact ELEC at:
1-888-313-ELEC (toll free in NJ) or
609-292-8700

An analyst from ELEC’s Special Programs Section will assist you.

Initials
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Americans with Disabilities Act of 1990

The CONTRACTOR and the OWNER do hereby agree that the provisions of Title 11 of the Americans With
Disabilities Act of 1990 (the "ACT") (42 U.S.C~ S12101 et seq.), which prohibits discrimination on the basis of
disability by public entities in all services, programs, and activities provided or made available by public entities,
and the rules and regulations promulgated pursuant thereunto, are made a part of this contract. In providing any act
benefit, or service on behalf of the OWNER pursuant to this contract, the CONTRACTOR agrees that the
performance shall be in strict compliance with the Act. In the event that the Contractor, its agents, servants,
employees, or subcontractors violate or are alleged to have violated the Act during the performance of this contract,
the CONTRACTOR shall defend the OWNER in any action or administrative proceeding commenced pursuant to
this Act. The Contractor shall indemnify, protect, and save harmless the OWNER, its agents, servants, and
employees from and against any and all suits, claims, losses, demands, or damages, of whatever kind or nature
arising out of or claimed to arise out of the alleged violation. The CONTRACTOR shall, at its own expense, appear,
defend, and pay any and ali charges for legal services and any and all costs and other expenses arising from such
action or administrative proceeding or incurred in connection therewith. In any and all complaints brought pursuant
to the OWNER grievance procedure, the CONTRACTOR agrees to abide by any decision of the OWNER which is
rendered pursuant to said grievance procedure. If any action or administrative proceeding results in an award of
damages against the OWNER or if the OWNER must any expense to cure a violation of the ADA which has been
brought pursuant to its grievance procedure, the CONTRACTOR shall satisfy and discharge the same at its OWN
expense.

The OWNER shall, as soon as practicable after a claim has been made against it, give written notice thereof
to the CONTRACTOR along with frill and complete particulars of the claim. if any action or administrative
proceedings is brought against the OWNER or any of its agents, servants, and employees, the OWNER
shall expeditiously forward or have forwarded to the CONTRACTOR every demand, complaint, notice,
summons, pleading, or other process received by the OWNER or its representatives.

It is expressly agreed and understood that any approval by the OWNER of the services provided by the
CONTRACTOR pursuant to this contract will not relieve the CONTRACTOR of the obligation to comply
with the Act and to defend, indemnify, protect, and save harmless the OWNER pursuant to this paragraph.

It is further agreed and understood that the OWNER assumes no obligation to indemnify or save harmless
the CONTRACTOR, its agents, servants, employees and subcontractors for any claim which may arise out
of their performance of this Agreement. Furthermore, the CONTRACTOR expressly understands and
agrees that the provisions of this indemnification clause shall in no way limit the CONTRACTOR'S
obligations assumed in this Agreement, nor shall they be construed to relieve the CONTRACTOR from
any liability, nor preclude the OWNER from taking any other actions available to it under any other
provisions of the Agreement or otherwise at law.

Furthermore, the contractor expressly understands and agrees that the provisions of this indemnification clause shall
in no way limit the contractor’s obligations assumed in this Agreement, nor shall they be construed to relieve the
contractor from any liability, nor preclude the owner from taking any other actions available to it under any other
provisions of the Agreement or otherwise at law.

Business Name (Print): Timeless Restore LLC, ServiceMaster by Timeless

Representative’s Name (Print): Bruce J. Wishnia

Representative’s Title: President / Owmes //

i
Representative’s Signaturem

[ L-/
Phone: 4735 % Date: (D5- AS-23

Ve
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Name of Form

STANDARD BID DOCUMENT REFERENCE

COMBINED CERTIFICATION: PROHIBITED ACTIVITIES IN RUSSIA AND
BELARUS & INVESTMENT ACTIVITIES IN IRAN

S Pl 2022, 6.3
tatutory _
Refarenca N.J.S.A. 52:32-55 et seq.

N.J.S.A. 40A:11-2.1

N.J.S.A. 18A:18A-49.4

Y/N Mandatory Optional N/A
Goods and

Applicability | LPCL Y | services -

PSCL Y | Construction X
Instructions

Reference

Description P.L. 2022, c. 3 prohibits the award, renewal, amendment, or extension of State and

local public contracts for goods or services with persons or entities engaging in
prohibited activities in Russia or Belarus. P.L. 2012, c¢.25 prohibits the award or
renewal of State and local public contracts for goods and services with persons or
entities engaged in certain investment activities in the energy or finance sectors of
Iran.

Before a goods and services contract can be entered into, vendors and contractors
must certify that neither they nor any parent entity, subsidiary, or affiliate is listed
on the New Jersey Department of the Treasury’s list of entities determined to be
engaged in prohibited activities in Russia or Belarus pursuant to P.L. 2022, c. 3
(‘Russia-Belarus list") or in Iran pursuant to P.L. 2012, c. 25 ("Chapter 25 list").

The Certification form requires the insertion of contracting unit identification information
which should be filled in (in italics on the form) prior to its use.
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Prohibited Russia-Belarus Activities & Iran Investment Activities

Person or Entity | 1imeless Restore LLC, DBA ServiceMaster by Timeless

Part 1: Certification

COMPLETE PART 1 BY CHECKING ONE OF THE THREE BOXES BELOW

Pursuant to law, any person or entity that is a successful bidder or proposer, or otherwise proposes to enter
into or renew a contract, for goods or services must complete the certification below prior to contract award
to attest, under penalty of perjury, that neither the person or entity, nor any parent entity, subsidiary, or
affiliate, is identified on the Department of Treasury's Russia-Belarus list or Chapter 25 list as a person or
entity engaging in prohibited activities in Russia, Belarus or Iran. Before a contract for goods or services
can be amended or extended, a person or entity must certify that neither the person or entity, nor any parent
entity, subsidiary, or affiliate, is identified on the Department of Treasury's Russia-Belarus list. Both lists
are found on Treasury’s website at the following web addresses:

htips://www.nj.gov/treasury/administration/pdf/RussiaBelarusEntityList. pdf
www state.nj.us/treasury/purchase/pdf/Chapter25List.pdf.

As applicable to the type of contract, the above-referenced lists must be reviewed prior to completing the
below certification.

A person or entity unable to make the certification must provide a detailed, accurate, and precise description
of the activities of the person or entity, or of a parent entity, subsidiary, or affiliate, engaging in prohibited
activities in Russia or Belarus and/or investment activities in Iran. The person or entity must cease engaging
in any prohibited activities and provide an updated certification before the contract can be entered into.

If a vendor or contractor is found to be in violation of law, action may be taken as appropriate and as may
be provided by law, rule, or contract, including but not limited to imposing sanctions, seeking compliance,
recovering damages, declaring the party in default, and seeking debarment or suspension of the party.

CONTRACT AWARDS AND RENEWALS

I certify, pursuant to law, that neither the person or entity listed above, nor any parent
entity, subsidiary, or affiliate appears on the N.J. Department of Treasury's lists of
entities engaged in prohibited activities in Russia or Belarus pursuant to P.L. 2022,
¢. 3 or in investment activities in Iran pursuant to P.L. 2012, ¢. 25 ("Chapter 25
List"). I further certify that I am the person listed above, or I am an officer or
representative of the entity listed above and am authorized to make this certification
on its behalf. (Skip Part 2 and sign and complete the Certification below.)




CONTRACT AMENDMENTS AND EXTENSIONS

[ certify, pursuant to law, that neither the person or entity listed above, nor any parent
entity, subsidiary, or affiliate is listed on the N.J. Department of the Treasury's lists
of entities determined to be engaged in prohibited activities in Russia or Belarus
pursuant to P.L. 2022, ¢. 3. I further certify that I am the person listed above, or I
am an officer or representative of the entity listed above and am authorized to make
this certification on its behalf. (Skip Part 2 and sign and complete the Certification
below.)

IF UNABLE TO CERTIFY

I am unable to certify as above because the person or entity and/or a parent entity,
subsidiary, or affiliate is listed on the Department's Russia-Belarus list and/or
D Chapter 25 Iran list. I will provide a detailed, accurate, and precise description of

the activities as directed in Part 2 below, and sign and complete the Certification
below. Failure to provide such will prevent the award of the contract to the person
or_entity, and appropriate penalties, fines, and/or sanctions will be assessed as
provided by law.

Part 2: Additional Information

PLEASE PROVIDE FURTHER INFORMATION RELATED TO PROHIBITED ACTIVITIES IN
RUSSIA OR BELARUS AND/OR INVESTMENT ACTIVITIES IN IRAN.

You must provide a detailed, accurate, and precise description of the activities of the person or entity, or of
a parent entity, subsidiary, or affiliate, engaging in prohibited activities in Russia or Belarus and/or
investment activities in Iran in the space below and, if needed, on additional sheets provided by you.




Part 3: Certification of True and Complete Information

I, being duly sworn upon my oath, hereby represent and state that the foregoing information and any
attachments there, to the best of my knowledge, are true and complete. I attest that I am authorized to
execute this certification on behalf of the above-referenced person or entity.

[ acknowledge that the Municipal Excess Liability Joint Insurance Fund is relying on the information
contained herein and hereby acknowledge that I am under a continuing obligation from the date of this
certification through the completion of any contracts with the Municipal Excess Liability Joint Insurance
Fund to notify the Municipal Excess Liability Joint Insurance Fund in writing of any changes to the
answers of information contained herein.

I acknowledge that I am aware that it is a criminal offense to make a false statement or
misrepresentation in this certification. If I do so, I recognize that I am subject to criminal prosecution
under the law and that it will also constitute a material breach of my agreement(s) with the Municipal
Excess Liability Joint Insurance Fund and that the Municipal Excess Liability Joint Insurance Fund at
its option may declare any contract(s) resulting from this certification void and unenforceable.

Full Name

rin \ ‘ Title ? d@n‘}' OLINE K.
(Print) %{?\u,(;,; : UJ\E?VWM RES| /

Signature %/ Date 5 |, 2.3




The following list represents entities determined, based on credible information available
to the public, to be engaged in prohibited activities in Iran pursuant to P.L. 2012, c. 25

(“Chapter 25”):
1. | Bank Markazi Iran (Central Bank of Iran) 18. | Indian Oil Corporation
2. | Bank Mellat 19. | Kingdream PLC
3. | Bank Melli Iran 20. | Maire Tecnimont SpA
4. | Bank Tejarat 21. | Naftiran Intertrade Company (NICO)
5. | National Iranian Tanker Company (NITC) 22. | Qil and Natural Gas Corporation (ONGC)
6. | Amona 23. | Qil India Limited
7. | Bank Saderat PLC 24. | Persia International Bank
8. | Bank Sepah 25. | PefroChina Company, Lid.
9. | Belaz 26. | Petroleos de Venezuela (PDVSA Petréleo, SA)
10. | Belneftekhim (Belorusneit) 27. | Sameh Afzar Tajak Co. (SATCO)
11. | China International United Petroleum & Chemicals Co., Ltd. (Unipec) 28. | Shandong Fin Cnc Machine Company, Lid.
12. | China National Offshore Qil Corporation (CNOOC) 29. | Sinohydro
13. | China National Petroleum Corporation (CNPC) 30. | SKS Ventures
14. | China National United Oil Corporation {ChinaQil) 31. | Som Petrol AS
15, | China Petroleum & Chemical Corporation (Sinopec) 32. | Zhuhai Zhenrong Company
16. | China Precision Machinery Import-Export Corp. (CPMIEC)
17. | Grimley Smith Associates
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EQUIPMENT CERTIFICATION

The undersigned Bidder hereby certifies as follows:

The bidder owns, controls, has proof of lease, rental of all the necessary
equipment required to accomplish the work described in the specifications.

Name of Biddep~Timeless R e, LLC DBA ServiceMaster by Timeless
By:

e —

__ABlerature) ®

Name ove: Bruce J. Wishnia
(Print)

Title: President/Owner

Date: 05/17/2023
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Experience & Qualifications Questionnaire

This questionnaire must be filled out and submitted as a part of the Proposal.
Failure to complete this form or to provide any of the requested information will
be grounds for the rejection of the bid proposal. If additional space is required,
the respondent shall add additional sheets, which identify the question being
answered.

Number of yeariyw business under present name &
address:

If less than 5 years, list previous names and address:
'77,«775:;?5. S KESTORATI N, (LL

[0S De 8o/ (AIEIr NLLZ.

/j?i{//{:/ln(’l {’5 /Z.fff‘]'?/r%" /=

Nhoktwd) ,n)T 0A8ES

Within the last 5 years has the'business or any officer/partner failed to complete
a confract awarded to them: N O |f yes, provide the deftails in on a separate

page.

Have any liens and lawsuits been filed against the company in the past 5
years;__ N O

If yes, please provide details:

List similar services you are now providing for which you have signed contract,
but
not yet started work:

List all major subcontractors to be used to complete the service and the area of
their responsibility:
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STANDARD BID DOCUMENT REFERENCE

Name of Form: | FEDERAL NON-DEBARMENT CERTIFICATION

Statutory Reference: N.JS.A.52:32-44.1 (P.L. 2019, c.406)

Meets statutory criteria for certification of non-debarment by a
federal government agency.

Description:

Summary of the Certification Requirements under N.J.S.A. 52:32-44.1

Pursuant to state law any natural person, company, firm, association, corporation, or other entity
prohibited, or “debarred,” from contracting with the federal government agencies, shall also be
prohibited from contracting for public work in the state of New Jersey. This prohibition also extends to
any affiliate organization(s) held by or subject to the control of an entity of that prohibited person or
entity.

Prior to awarding a contract for public work a local units must obtain written certification from the
contracting person or entity through the form below, attesting to their non-debarment from contracting
with federal government agencies. Contracting units are reminded that they must fill-in the boilerplate
information in the certification sections of Parts 11 through IV regarding their name and type of
contracting unit before using the form.
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CERTIFICATION OF NON-DEBARMENT
FOR FEDERAL GOVERNMENT CONTRACTS
N.J.S.A. 52:32-44.1 (P.L. 2019, ¢.406)

This certification shall be completed, certified to, and submitted to the contracting unit prior to contract
award, except for emergency contracts where submission is required prior to payment.

PART I: VENDOR INFORMATION
Individual or Timeless Restore LLC DBA ServiceMaster by Timeless
Organization Name
Physical Address of | 105 W. Dewey Ave, Building B, Unit 13
Individual or Wharton NJ 07885
Organization
Unique Entity ID
(if applicable)
CAGE/NCAGE Code
(if applicable)
Check the box that represents the type of business organization:

OSole Proprietorship (skip Parts Hi and IV) CNon-Profit Corporation (skip Parts Ill and 1V)
OFor-Profit Corporation (any type) [Limited Liability Company (LLC) ClPartnership
OLimited Partnership OLimited Liability Partnership (LLP)

OOther (be specific):

PART Il — CERTIFICATION OF NON-DEBARMENT: individual or Organization
I hereby certify that the individual or organization listed above in Part | is not debarred by the
federal government from contracting with a federal agency. | further acknowledge: that | am
authorized to execute this certification on behalf of the above-named organization; that the
<name of contracting unit> is relying on the information contained herein and that | am under a
continuing obligation from the date of this certification through the date of contract award by
<type of contracting unit> to notify the <type of contracting unit> in writing of any changes to
the information contained herein; that | am aware that it is a criminal offense to make a false
statement or misrepresentation in this certification, and if | do so, | am subject to criminal
prosecution under the law and that it will constitute a material breach of my agreement(s) with
the <type of contracting unit>, permitting the <type of contracting unit> to declare any
contract(s) resulting from this certification void and unenforceable.

fsrlllnlll;\me MZ w\gﬂﬂ\\& Title: QMS‘A‘QN\‘ }Q\MY\QK
Signature: WM ———Date: OS’ﬁ 7-2.3

r

\/\/V



PART Ill - CERTIFICATION OF NON-DEBARMENT: individual or Entity Owning Greater than 50

Percent of Organization

Section A (Check the Box that applies)

~d

Below is the name and address of the stockholder in the
corporation who owns more than 50 percent of its voting stock, or
of the partner in the partnership who owns more than 50 percent
interest therein, or of the member of the limited liability company
owning more than 50 percent interest therein, as the case may be.

Name of Individual or
Organization

Wuce J. L snio

Physical Address

[0S WO - De X e -

Mbmk*ﬁf\?f—\/) 3 ON%IS
OR

No one stockholder in the corporation owns more than 50 percent
of its voting stock, or no partner in the partnership owns more
than 50 percent interest therein, or no member in the limited
liability company owns more than 50 percent interest therein, as
the case may be.

Section B (Skip if no Business entity is listed in Section A above)

O

Below is the name and address of the stockholder in the
corporation who owns more than 50 percent of the voting stock of
the organization’s parent entity, or of the partner in the
partnership who owns more than 50 percent interest in the
organization’s parent entity, or of the member of the limited
liability company owning more than 50 percent interest in
organization’s parent entity, as the case may be.

Stockholder/Partner/Member
Owning Greater Than 50
Percent of Parent Entity

Physical Address

OR

No one stockholder in the parent entity corporation owns more
than 50 percent of its voting stock, no partner in the parent entity
partnership owns more than 50 percent interest therein, or no
member in the parent entity limited liability company owns more
than 50 percent interest therein, as the case may be.




Section C — Part lll Certification
| hereby certify that no individual or organization that is debarred by the federal government from
contracting with a federal agency owns greater than 50 percent of the Organization listed above in
Part | or, if applicable, owns greater than 50 percent of a parent entity of <name of organization>.
| further acknowledge: that | am authorized to execute this certification on behalf of the above-
named organization; that the <name of contracting unit> is relying on the information contained
herein and that | am under a continuing obligation from the date of this certification through the
date of contract award <type of contracting unit> to notify the <type of contracting unit> in
writing of any changes to the information contained herein; that | am aware that it is a criminal
offense to make a false statement or misrepresentation in this certification, and if | do so, [ am
subject to criminal prosecution under the law and that it will constitute a material breach of my
agreement(s) with the <type of contracting unit>, permitting the <type of contracting unit> to
declare any contract(s) resulting from this certification void and unenforceable.

Full Name (Print): bﬂ Uce w\\g\(\n,\o\ Title: p@&ldQW*i)OWWL

Signature: M%—‘—_\ Date: 5,. "7" 2:’3

g
<

7=

7

Partiv - CE#IﬁCATION OF NON-DEBARMENT: Contractor — Controlled Entities ‘

Section A
Below is the name and address of the corporation(s) in which the
Organization listed in Part | owns more than 50 percent of voting stock, or
of the partnership(s) in which the Organization listed in Part | owns more
O than 50 percent interest therein, or of the limited liability company or
companies in which the Organization listed above in Part | owns more than
50 percent interest therein, as the case may be.
Name of Business Entity Physical Address

**Add additional sheets if necessary**

OR
The Organization listed above in Part | does not own greater than 50
0 percent of the voting stock in any corporation and does not own greater
than 50 percent interest in any partnership or any limited liability company.




Section B (skip if no business entities are listed in Section A of Part IV)

Below are the names and addresses of any entities in which an entity listed
1 in Part lll A owns greater than 50 percent of the voting stock (corporation) or
owns greater than 50 percent interest (partnership or limited liability
company).
Name of Business Entity Controlled by Entity Physical Address

Listed in Section A of Part IV

**Add additional Sheets if necessary**

OR

No entity listed in Part Ill A owns greater than 50 percent of the voting stock
D in any corporation or owns greater than 50 percent interest in any
partnership or limited liability company.

Section C - Part IV Certification

| hereby certify that the Organization listed above in Part | does not own greater than 50 percent
of any entity that that is debarred by the federal government from contracting with a federal
agency and, if applicable, does not own greater than 50 percent of any entity that in turns owns
greater than 50 percent of any entity debarred by the federal government from contracting with a
federal agency. | further acknowledge: that | am authorized to execute this certification on behalf
of the above-named organization; that the Municipal Excess Liability Joint Insurance Fund is
relying on the information contained herein and that | am under a continuing obligation from the
date of this certification through the date of contract award by Municipal Excess Liability Joint
Insurance Fund to notify the Municipal Excess Liability Joint Insurance Fund in writing of any
changes to the information contained herein; that | am aware that it is a criminal offense to make a
false statement or misrepresentation in this certification, and if | do so, | am subject to criminal
prosecution under the law and that it will constitute a material breach of my agreement(s) with the
Municipal Excess Liability Joint Insurance Fund, permitting the Municipal Excess Liability Joint
Insurance Fund to declare any contract(s) resulting from this certification void and unenforceable.

Full Name (Print): ﬁWﬁ M%?/C\Title: /MJ/MAXM/g
Signature: Wue: /7 7/3

o (




Fund

General Condlitions - Construction

SECTION | - SUBMISSION OF BIDS

¢ The Municipal Excess Liability Joint Insurance Fund (the “Fund™) (hereinafter
referred to as "OWNER") invites sealed bids pursuant to the Notice to
Bidders. Said Notice Bidders is to be attached to and is considered as a part
of these General Conditions.

» Sealed bids will be received by the designated representative of the Fund
at the time and place stated in the Notice to Bidders, and at such time and
place win publicly open and real aloud all bids received. If delivered prior
to the date and time of opening, bids MUST BE DELIVERED TO THE FUND
PURCHASING OFFICE ONLY. Bidder is solely responsible for this delivery.

» The bid proposal form shall be submitted on the prescribed form with
appropriate spaces properly filed in and with all required supporting
documentation, in a sealed envelope:

o Addressed to the Fund

o Bearing the name and address of the bidder written on the face of
the
envelope

o Clearly marked "BID" with the confract title and/or BID # being
identified

o Bidders shall submit an original as well as a printed copy(ies), clearly
lobeled as "COPY”

o Bidders shall also, if indicated in notice submit their bid in CD/ Flash
Drive form.

e Itis the bidder's responsibility to see that the bid is presented to the Fund on
the hour and at the place designated. Bids may be hand delivered or
mailed; however, the Fund disclaims any responsibility for bids forwarded
by regular or overnight mail. If the bid is sent by overnight mail, the
designation above, must also appear on the outside of the delivery
company envelope. Bids received affer the designated fime and date will
be refurmed vunopened.

» Sealed bids forwarded to the Fund before the time of opening of bids may
be withdrawn upon written application of the bidder who shall be required
to produce evidence showing that the individual is or represents the

1
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Fund

General Conditions - Construction

principal or principals involved in the bid. Once bids have been opened,
they must remain firm for a period of sixty (60) calendar days.

e All prices and amounts must be written in ink or preferably typewritten. Bids
containing any conditions, omissions, unexplained erasures or alternation,
items not called for in the bid proposal form, attachment of additive
information not required by the specifications, or irregularities of any kind,
may be rejected by the Fund. Any changes, white-outs, strike-outs, etc. on
the proposal page must be initialed in ink by the person responsible for
signing the bid.

e Each bid proposal form must give the full business address of the bidder
and be signed by an authorized representative. Bids by partnerships must
furnish the full name of all partners and must be signed in the partnership
name by one of the members of the partnership or by an authorized
representative, followed by the signature and designation of the person
signing. Bids by corporations must be signed in the legal name of the
corporation, followed by the name of the State in which incorporated and
must contain the signature and designation of the president, secretary or
other person authorized to bind the corporation in the matter. When
requested, satisfactory evidence of the authority of the officer signing shalll
be furnished.

» Bidders must insert prices for furnishing of the specified equipment, materials
or supplies, or for all of the materials and/or labor required by these
specifications.

e Prices shall be net, including any charges for packing, crating, contdiners,
etc. All transportation charges shall be fully prepaid by the contractor F.O.B.
destination and placement at locations specified by the Fund. As specified,
placement may require inside deliveries. No additional charges will be
allowed for any transportation costs resulting from partial shipments made
at the contractor's convenience.

e The vendor shall guarantee any or all materials and services supplied under
these specifications. Defective or inferior items shall be placed at the
expense of the vendor. In case of rejected materials, the vendor will be
responsible for return freight charges.

e PerN.JS.A. 40A:11-6.1(d), in the event of a tie in all aspects of bids the Fund
will award to the vendor whose response is most advantageous, price and
other factors considered.

e Bidder should be aware of the following statutes that represent “Truth in

2
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Fund

General Conditions - Construction

Conftracting” laws:

* N.JS.A. 2C:21-34, et seq. governs false claims and representations by
bidders. It is a serious crime for the bidder to knowingly submit a false claim
and/or knowingly make material misrepresentation.

* NLJ.S.A. 2C:27-10 provides that a person commits a crime if said person
offers a benefit to a public servant for an official act performed or to be
performed by a public servant, which is a violation of official duty.

* N.JS.A. 2C:27-11 provides that a bidder commits a crime if said person,
directily orindirectly, confers or agrees to confer any benefit not allowed by
law to a public servant.

* Bidder should consult the statutes or legal counsel for further information.

SECTION Il - BID SECURITY/CONTRACT SECURITY

* The following provisions if indicated by an (X) shall be applicable to this bid
and be made a part of the bidding documents:

SRM Mel Response
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Bid Guarantee

Bidder shall submit with the bid a certified check, cashier's check or
bid bond in the amount of ten percent (10%) of the total price bid,
but not in excess of $20,000, payable unconditionally to the Fund .
When submitting a Bid Bond, it shall contain Power of Attorney for fill
amount of Bid Bond from a surety company authorized to do
business in the State of New Jersey and acceptable to the Fund . The
check or bond of the unsuccessful bidder(s) shall be returned as
prescribed by law. The check or bond of the bidder to whom the
contract is awarded shall be retained until a contract is executed
and the required performance bond or other security is submitted.
The check or bond of the successful bidder shall be forfeited if the
bidder fails o enter into a contract pursuant to N.J.S.A. 40A: 11-21. If
required, failure to submit this shall be cause for rejection of the bid.

Consent of Surety

Bidder shall submit with the bid a Certificate (Consent of Surety) with
Power of Atftorney for full amount of bid price from a Surety
Company authorized to do business in the State of New Jersey and
acceptable to the Fund stating that it will provide said bidder with a
Performance Bond in the full amount of the bid. This certificate shall
be obtained in order to confirm that the bidder to whom the
contract is awarded will furnish Performance and Payment Bonds
from an acceptable surety company on behalf of said bidder, any
3
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or all subcontractors or by each respective subcontractor or by any
combination thereof which results in performance security equal to
the total amount of the contract, pursuant to N.J.S.A.. 40A: 11-22. If
required, failure to submit this shall be cause for rejection of the bid.

Performance Bond

The successful bidder shall execute and deliver to the Fund within
ten (10) days after noftification of award of the contract, a
satisfactory surety bond or bonds in an amount equal to 100% of the
contract prices, upon the form prepared for and used by the Fund
in statutory form with such surety companies as sureties as shall be
approved by the Fund Council and qudlified and authorized to do
business under the laws of the State of New Jersey.

The proposal shall also be accompanied by a Consent of Surety
wherein the surety consents and agrees that if the Contract for
which the proposal is made be awarded, that it will become bound
as surety and guarantor for its faithful performance. If required,
failure to deliver this with the executed contract shall be cause for
declaring the contract null and void.

Labor & Material Payment Bond ___ x_

Successful bidder shall with the delivery of the performance bond
submit an executed payment bond to guarantee payment to
laborers and suppliers for the labor and material used in the work
performed under the contract. If required, failure to deliver this with
the performance bond shall be cause for declaring the contract null
and void.

Maintenance Bond

Successful bidder shall upon acceptance of the work submit o
maintenance bond in the amount of 100% guaranteeing against
defective quality of work or materials for the period of:

1 year 2 years

The performance bond provided shall not be released until final
acceptance of the whole work and then only if any liens or claims
have been satisfied and any maintenance bonds required have

been executed and approved by the OWNER.

4
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The surety on such bond or bonds shall be a duly authorized surety
company avthorized to do business in the State of New Jersey
N.J.S.A. 17:31-5,

o Retention Proposal Guarantee

As an alternate performance guarantee, the proposal guarantee of
the successful bidder shall be retained by the Fund to assure the
successful performance of the contract.

o Payment Deferral

As an alternate performance guarantee, no payment shall be made
for any part of this contract until the entire contract is completed to
the satisfaction of the Fund.

o Workmanship Guarantee- Contract Retention

The Contractor shall guarantee all labor and materials for a period
of months from the date of acceptance of the work by the
Fund, and he shall make all needed repairs on the work as it
progresses and during this guarantee period, except those due to
ordinary wear and tear. The Contractor agrees that, during the said
guarantee the Fund may retain, out of monies payable to him under
this agreement, the sum of percent of the amount of the
contract; and that, should he fail fo make the necessary repair at
once after due notice from the Administrator or A/E, the Fund may
expend the same or so much thereof as may be required to make
the needed repairs; provided, however, that in case of emergency,
where in the opinion of the Administrator or the A/E it would cause
serious loss or damage, the Fund may make repairs without previous
notice and at the expense of the Contractor.

The Contract may provide a Maintenance Bond equal to ten (10%)
percent of the confract value in a form approved by the Fund
Attorney.
If an alternate guarantee provision is contained in the Detailed
Specifications, then this alternate guarantee provision shall prevail.
SECTION Illl — INTERPRETATION & ADDENDA - BIDDER’S RESPONSIBILITIES
o Allinterpretations, clarifications and any supplemental instructions will be in

the form of written addenda to the specifications and will be distributed to
5
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all prospective bidders. All addenda so issued shall become part of the
specification and bid documents and shall be acknowledged by the
bidder in the bid by completing the Acknowledgement of Receipt of
Addenda form. The owner's inferpretations or corrections thereof shall be
final.

¢ Pursuant to N.J.S.A. 40A:11-23(c)(1) when issuing addenda, the owner shall
provide required notice prior to the official receipt of bids to any person
who has submitted a bid or who has received a bid package. They will be
sent from scanning@TheCanningGroup.org. It is recommended that the
bidder understands and agrees that ifs bid is submitted on the basis of the
specifications prepared by the Fund. The bidder accepts the obligation to
become familiar with these specifications.

e The bidder understands and agrees that its bid is submitted on the basis of
the specifications prepared by the Fund. The bidder accepts the obligation
to become familiar with these specifications.

e Bidders are expected to examine the specifications and related
documents with care and observe all their requirements. Ambiguities, errors
or omissions noted by bidders should be promptly reported in writing to the
appropriate Fund official. In the event the bidder fails to notify the Fund of
such ambiguities, errors or omissions, the bidder shall be bound by the bid.

¢ No oral interpretation of the meaning of the specifications will be made to
any bidder. Every request for an interpretation shall be in writing, addressed
to the Fund’s representative stipulated in the bid. In order to be given
consideration, written requests for interpretation must be received at least
five (5) days prior to the date fixed for the opening of the bids. Any and dll
such interpretations and any supplemental instructions will be in the form of
written addenda to the specifications, and will be distributed to dll
prospective bidders, in accordance with N.J.S.A. 40A: 11-23. All addenda
so issued shall become part of the contract documents, and shall be
acknowledged by the bidder in the bid. The Fund’s interpretations or
corrections thereof shall be final.

e Discrepancies in the Bid

o If the amount shown in words and its equivalent in figures do not
agree, the written words shall be binding. Ditto marks are not
considered writing or printing and shall not be used.

o Inthe event that there is a discrepancy between the unit prices and
the extended tfotals, the unit prices shall prevail. In the event there is
an error of the summation of the extended totals, the computation
by the Fund of the extended totals shall govern.

6
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. Optional Pre-Bid Conference
If stated in the Notice to Bidders and checked below:

A Pre-Bid Conference will not be held.

A pre-bid conference for this proposal will be held on

Aftendance is not mandatory but is strongly recommended. Failure to
attend does not relieve the bidder of any obligations or requirements.

o Site Investigation & Representation

The bidder acknowledges that he has satisfied himself as to the nature and
location of the work, the general and local conditions, particularly those
bearing upon transportation, disposal, handling and storage of materials,
availability of labor, water, electric power, roads and uncertainties of
weather, physical conditions at the site, the conformation and condition of
the ground, the character, quality and guantity of surface and sub-surface
materials fo be encountfered, the character of equipment and facilities
needed preliminary to and during the prosecution of the work and all other
matters which can in any way affect the work or the cost thereof under this
contract. Any failure by the bidder to acquaint himself with all the available
information concerning these conditions shall not relieve him from
responsibility for estimating properly the difficulty or cost of successfully
performing the work

Excavating for foundations of surface structure: buildings, bridges, tanks,
towers, retaining walls and other types of surface structures. The Contractor
shall promptly, and before such conditions are disturbed, except in the
event of an emergency, notify the owner by written notice of subsurface or
latent physical conditions at the site differing materially from those
indicated in the contract documents.

Or unknown physical conditions at the site of unusual nature, differing
materially from those ordinarily encountered and generally recognized as
inherent in work of the character provided for the contract documents.

The Owner shall promptly investigate the conditions, and if it is found that
such conditions do so materially differ and cause an increase or decrease
in the cost of, or in the time required for, performance of the work, an
equitable adjustment shall be made and the contfract documents shall be
modified by a change order. Any claim of the Contractor for adjustment
hereinafter shall not be allowed unless the required written notice has been

7
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given; provided that the Owner may, if the Owner determines the facts so
justify consider and adjust any such claims asserted before the date of the
final payment.

Excavating for below-surface structures: water mains, sewers, power and
telephone cables and other types of below surface structures.

No extra compensation will be paid for rock excavation or varying geologic
features encountered on the project, unless so shown as a bid item in the
Bid Schedule for bid.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO ESTIMATE PROPERLY THE
DIFFICULTY OR COST OF SUCCESSFULLY PERFORMING THE WORK, AND ANY
FAILURE ON HIS PART TO ACQUAINT HIMSELF WITH ALL THE AVAILABLE
INFORMATION CONCERNING THESE CONDITIONS WILL NOT RELIEVE HIM
FROM THAT RESPONSIBILITY. THE CONTRACTOR ASSUMES ALL RISKS
REGARDING THE ACCURACY OF SUCH INFORMATION AS HE MAY OBTAIN,
REGARDLESS OF THE SOURCE THEREOF. NO REPRESENTATIONS OF ANY KIND
MADE BY ANYONE CONCERNING THE NATURE, CHARACTER OR
CONDITIONS OF THE SOIL OR SUBSOIL SHALL BE CONSTRUED BY THE
CONTRACTOR AS INDICATIVE OF THE SUBSURFACE CONDITIONS WHICH
MAY BE ENCOUNTERED, AND THE OWNER ACCEPTS NO RESPONSIBILITY IN
RESPECT TO ANY SUCH REPRESENTATION.

e Deviations

All bidders shall clearly identify any deviations from the specifications at the
time the bids are opened and examined. After the contract has been
entered info, no consideration shall be given for any misunderstanding as
to work, materials set forth therein specified and indicated on drawings, it
being mutually understood that tender of a proposal carries with it an
agreement to this and other obligations set forth in the contract and further
implies full understanding of the contfract document.

SECTION IV - BRAND NAMES, PATENTS & STANDARD OF QUALITY

e Brand names and/or descriptions used in this bid are to acquaint bidders
with the type of commodity desired and will be used as a standard by
which alternate or competitive materials offered will be judged.
Competitive items must be equal to the standard described and be of the
same quality of work Variations between materials described and the
materials offered are to be fully identified and described by the bidder on
a separate sheet and submitted with the bid proposal form. Vendor's
literature WILL NOT suffice in explaining exceptions to these specifications.
In the absence of any changes by the bidder, it will be presumed and

8
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required that materials as described in the proposal be delivered.

e It is the responsibility of the bidder to demonstrate the equivalency of
item(s) offered. The Fund reserves the right to evaluate the equivalency of
an item(s) which, in its deliberations, meets its requirements.

e In submitling its bid, the bidder certifies that the merchandise to be
furnished will not infringe upon any valid patent or trademark and that the
successful bidder shall, at its own expense, defend any and all actions or
suits charging such infringement, and will save the Fund harmless from any
damages resulting from such infringement.

e Only manufactured and farm products of the United States, wherever
available, shall be used on this contract pursuant fo N.J.S.A. 40A: 11-18.

e Wherever practical and economical to the Fund, it is desired that recycled
or recyclable products be provided. Please indicate when recycled
products are being offered.

o  Workmanship

All workmanship shall be in every respect in accordance with the best
current practice. Only skiled craftsmen, fully quadlified in the various
disciplines required, shall be used in this project.

e In submitting its bid, the bidder certifies that the goods and services to be
furnished will not infringe upon any valid patent or frademark and that the
successful bidder shall, at its own expense, defend any and all actions or
suits charging such infringement, and will save the owner harmless from any
damages resulting from such infringement.

e The confractor shall guarantee any or all goods and services supplied
under these specifications. Defective or inferior goods shall be replaced at
the expense of the contractor. The contractor will be responsible for return
freight or
restocking charges.

SECTION V = INSURANCE & INDEMNIFICATION

o INSURANCE REQUIREMENTS

o Worker's Compensation and Employer's Liability Insurance

This insurance shall be maintained in force during the life of this

9
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contract by the bidder covering all employees engaged in
performance of this confract in accordance with the applicable
statute. Minimum Employer's Liability $100,000.

General Liability Insurance

This insurance shall have limits of not less than $1,000,000 any one
person and $1,000,000 any one accident for bodily injury and
$2,000,000 aggregate for property damage and shall be maintained
in force during the life of the contract by the bidder.

Automobile Liability Insurance

This insurance covering bidder for claims arising from owned, hired
and non-owned vehicles with limits of not less than $1,000,000 any
one person and $1,000,000 any one accident for bodily injury and
$1.000,000 each accident for property damage, shall be maintained
in force during the life of this contract by the bidder.

Umbrella/Excess liability

The Contractor shall obtain an Excess or Umbrella Liability Policy (to
respond in excess of the commercial general liability, employer's
liability and commercial automobile liability policies) at the limit of
$5,000,000.00 combined single limits occurrence.

Policy Changes

If at any time, any of the foregoing policies shall be or become
unsatisfactory to the Owner, as to form or substance, orif a company
issuing any such policy shall be or become unsatisfactory to the
Fund, the Contractor shall, upon notice to that effect from the Fund,
within (90) days obtain a new policy, submit the same to the Fund
for approval and submit a Certificate thereof as hereinabove
provided. Upon failure of the Confractor to furnish, deliver and
maintain such insurance as above provided, this Agreement, at the
election of the Authority, may be forthwith declared suspended,
discontinued or terminated. Failure of the Contractor to take out
and/or maintain or the taking out and/or maintenance of any
required insurance, shall not relieve the Contractor of any liability
under the Agreement. All policies required above shall contain a
ninety (90) day notice of cancellation and/or non-renewal and shall
require the insured to notify the Fund of its intent to either cancel or
not to renew immediately.

10
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Policies Shall Remain in Force

Policies shall remain in force until all work has been completed and
until all retained percentages and maintenance bonds have been
released.

Subcontractors

Subcontractors shall be required, by the General Construction
Contractor, to provide the same types of insurance with the same
limits, as described above. The Contractor shall not allow any
Subconfractor fo commence work on his subcontract, until all similar
insurance required of the Subcontractor has been so obtained and
approved. Approval of the insurance by the Owner shall not relieve
or decrease the liability of the Contractor hereunder.

Certificates and policies of insurance, covering each Subcontractor,
shall also be filed with the A/E and Owner, before any work is begun
by a Subcontractor.

Naming Utility Companies as Insured

The Contractor shall carry Liability Insurance to cover damages to
existing underground and above-ground facilities of the Utility
Companies servicing the area covered under this Confract and the
Owner. Specifically, this shall include all water and gas mains and
service lines, wastewater collection line, treatment facilities and
appurtenances, electric and telephone conduits and poles and
other fixtures laid across or along the site of the work. Said Liability
Insurance shall cover the Contractor for damages to other Utility
Companies' facilifies not only for that incident when damages are
done to said facilities, but also for damages that may occur at a
loter date due to the Contractor's failure to properly tamp under or
properly support by other approved methods, pipe lines, conduits,
and other facilities of other Utility Companies at locations where
pipes or structures (under this contract) are installed either under,
over, orin close proximity to the existing facilities of the other Utility
Companies within a period of twelve (12) months from completion.

e Certificate of Insurance

The contractor shall provide Certificates of the Required Insurance as listed
above along with the confract as evidence covering Comprehensive
General Liability, Comprehensive Automobile Liability, and where
applicable, necessary Worker's Compensation and Employer's Liability

SRM Mel Response

11

Page 83 of 139



Fund

General Conditions - Construction

Insurance. Such coverage shall be with acceptable insurance companies
operating on an admitted basis in the State of New Jersey and shall name
the Fund as an additional insured. Said Certificates of Insurance shall state
specifically that the Indemnification cited below is guaranteed by the
policy. If such statement is not included in the body of the policy shall be
typed on the face or back of the certificate.

¢ Indemnification

Successful bidder willindemnify and hold harmless the Fund from all claims,
suits or action and damages or costs of every name and description to
which the Fund may be subjected or put by reason of injury to the person
or property of another, or the property of the Fund, including attorney’s fees
and costs relating to the defense of such claims, resulting from negligent
acts or omissions on the part of the bidder, the bidder's agents, servants or
subconiractors in the delivery of materials and supplies, or in the
performance of the work under this agreement. The Fund shall be named
“Additionally Insured” on the contractor’s insurance policy.

SECTION VI - PREPARATION OF BIDS

e The Fund is exempt from any local, state or federal sales, use or excise tax.
Exemption certificates will be provided when required

e Estimated Quantities (Open-end Contracts)

The Fund has attempted to identify the item(s) and the estimated amounts
of each item bid to cover its requirements; however, past experience shows
that the amount ordered may be different than that submitted for bidding.
The right is reserved to decrease or increase the quantities specified in the
specifications pursuant to N.J. A.C.5:34-4.9. NO MINIMUM PURCHASE IS
IMPLIED OR GUARANTEED.

e Successful bidder shall be responsible for obtaining any applicable permits
or licenses from any government entity that has jurisdiction to require the
same. All bids submitted shall include this cost in the bid price agreement,
unless stated specifically otherwise in the Technical Specifications.

SECTION VII - STATUTORY AND OTHER REQUIREMENTS

e The Contractor shall familiarize himself and comply with all Federal, State
and local laws, ordinances and regulations, which in any manner affect
those engaged or employed in the, work, the materials or equipment to be
used, or the conduct of the work. No plea or misunderstanding will be

12
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considered because of ignorance of the law.

STATE LAW REQUIRING MANDATORY COMPLIANCE BY ALL CONTRACTORS -
The statutes, laws or codes cited herein are available for review at the New
Jersey State Library, 185 West State Street, Trenton, New Jersey 08625

If the CONTRACTOR observes that the Specifications or Drawings are at
variance therewith, he will give the Fund prompt written nofice thereof, and
any necessary changes shall be adjusted by an appropriate modification.
If the CONTRACTOR performs any work knowing it to be contrary to such
laws, ordinances, rules and regulations, and without such notice to the
Fund, he will bear all costs arising there from.

o Differing site conditions

o If the confractor encounters differing site conditions during the progress of
the work of the confract, the confractor shall promptly noftify the
confracting unit in writing of the specific differing site conditions
encountered before the site is further disturbed and before any additional
work is performed in the impacted area.

o Upon receipt of a differing site conditions notice or upon the contracting
unit otherwise learning of differing site conditions, the contracting unit shall
promptly undertake an investigation to determine whether differing site
conditions are present.

o If the contracting unit determines different site conditions that may result in
additional costs or delays exist, the contracting unit shall provide prompt
written notice to the contractor containing directions on how to proceed.

e Increase in Costs

o If the confracting unit's investigation and directions increase the
contractor’s costs or time of performance, the contracting unit shall make
a fair and equitable adjustment to the contract price and contract
completion date for increased costs and delays resulting from the agreed
upon differing site conditions encountered by the contractor

e Decrease in costs

o If both parties agree that the contracting unit’s investigation and directions
decrease the contfractor’s costs or time of performance, the contracting
unit shall be entitled fo a fair and equitable downward adjustment of the
contract price or time of performance.

13
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If the contracting unit determines that there are no differing site conditions
present that would result in additional costs or delays, the contracting unit
shall so advise the contractor, in writing, and the contractor shall resume
performance of the contract, and shall be entitled to pursue a differing site
conditions claim against the contracting unit for additional compensation
or time attributable to the alleged differing site conditions.

Execution of the contract by the confractor shall constitute a
representation that the confractor has visited the site and has become
generally familiar with the local conditions under which the work is to be
performed.

e As used in this subsection, "“differing site conditions” mean physical
conditions at the contract work site that are subsurface or otherwise
concealed and which differ materially from those indicated in the contract
documents or are of such an unusual nature that the conditions differ
materially from those ordinarily encountered and generally recognized as
inherent in the work of the character provided for in the contract.

The following is a list of some Laws/Regulations which MAY impact on this
contract. This list is not intended to be inclusive and is in addition to other
requirements, statutes, regulations cited in these General conditions:

¢ Mandatory Affirmative Action Certification

No firm may be issued a contract unless it complies with the affirmative
action regulations of N.JS.A 10:5-31 et seq. & N.JA.C 17:27 et. Seq.

o Construction Contracts

Affer notification of award, put prior to signing of the contract, the
contractor shall submit to the Public Agency Compliance Officer and the
Division by the Division for distribution to and completion by the contractor,
in accordance with N.J.A.C. 17:27-7. The contractor also agrees to submit
a copy of the Monthly Project Workforce Report once a month thereafter
for the duration of the contract to the Division and to the Public Agency
Compliance Officer.

The contractor agrees to cooperate with the public agency in the payment
of budgeted funds, as it necessary, for on-the-job and/or off-the-job
programs for outreach and fraining of minorifies and women.

14
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e American Goods and Products to be used where possible

Only manufactured and farm products of the United States, wherever
available, shall be used pursuant to N.J.S.A. 40A:11-18.

¢ Uniformed Traffic Control Officers Required
As per N.J.S.A40A:11-23.1(C} Uniformed Traffic Control Officers:
WILL NOT BE REQUIRED

WILL BE REQUIRED (see technical specifications)

e Americans with Disabilities Act of 1990

Discrimination on the basis of disability in contracting for the purchase of
bids and services is prohibited. The successful bidder is required to read
Americans with Disability language that is part of this specification and
agrees that the provisions of Tifle Il of the Act are made a part of the
contract. The successful bidder is obligated to comply with the Act and to
hold the Fund harmless.

e Prevailing Wage (if applicable)

Pursuant to N.J.S.A 34:11-56.25 et seq., successful bidders on projects for
public work construction, repair or alteration which exceed the statutory
minimum value shall adhere to all requirements of the New Jersey Prevailing
Wage Act. All workmen employed by the contractor or his subcontractors
shall be paid not less than the prevailing wage rate for that particular craft.
if any workmen employed by the contractor or his subcontractors have
been paid less than required, then the Fund may terminate the contractor's
or subcontractor's right to proceed with the work. The contractor or his
subcontractors and their sureties would be liable to the Fund for any excess
costs occasioned by this action.

Prevailing wage rates shall be posted by the contfractor and subcontractors
and the wage records for the contract shall be accessible to the Fund and
State officials at reasonable hours. All such records shall be retained for a
minimum of two years.

The contractor and his subcontractors shall be required to submit a certified

payroll record o the Fund within fen (10) days of the payment of the wages.

The contractor is also responsible for obtaining and submitting all
15
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subcontractors' certified payroll records within the aforementioned time
period. The contractor shall submit said certified payrolls in the form set forth
iNN. J.A.C. 12:60-6.1(c). It will be the contractor's responsibility to obtain any
additional copies of the certified payroll form to be submitted by
contacting the Office of Administrative Law, CN 049, Trenton, New Jersey
08625 or the New Jersey Department of Labor, Division of Workplace
Standards.

Contractor and his subcontractors are required to provide a certification
as to the required wages then due to any and all workmen for the contract
prior to receipt of final payment and final payment will not be made until
these wages have been paid or the Fund is satisfied that the wages will be
paid with the receipt of the final payment.

P.L. 2009, c.284 (A-3317/S-2427): Requires journeyman electricians or civil
service qudlified electricians to perform electrical installation, repair and
maintenance work done by public employees on public property.
Effective August 1, 2010. The employee must be: a registered, qualified
journeyman electrician; or an employee who holds any civil service title
with a job description which includes electrical work pursuant to the “Civil
Service Act.”

+ Davis Bacon and Related Act and NJ Prevailing Wage Act.

All laborers and mechanics employed by construction contractors or sub-
contractors under contfract in excess of $2,000 financed in whole or in part
with grants or loans under the CDBG/DR Program shall be paid wages at
rates not less than those prevailing on similar construction.

The Davis-Bacon Act as amended (40 U.C.S. 276(a)- et. Seq.,) applies to the
rehabilitation of residential property only if such property equals or exceeds
eight units.

o Copeland Act.

The Copeland Act, known as the "anti-kicklbback" prohibition, is applicable
to work performed by laborers and mechanics. Implementing Department
of Labor regulations provide that all laborers and mechanics shall be paid
unconditionally and not less often than once a week and without
subsequent deduction or rebate except "permissible” salary deductions.
Confractors and sub-confractors are required to submit appropriate
weekly compliance statements and payrolls to the Contractors,
subcontractors, borrower, and/or sub-recipients .
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e Contract Work Hours and Safety Standards Act.

The Contract Work Hours and Safety Standards Act (40 U.S.C. 327-333)
provides that laborers or mechanics shall receive compensation at a rate
not less than one and one half times their basic rate of pay for all hours
worked in excess of eight hours in any calendar day or in excess of forty
hours in any work week. In the event of violations, the contfractor or sub-
contractor shall be liable to any affected employee for his unpaid wages.

All confractors, subcontfractors, borrower, and/or sub-recipients are
required to administer and enforce the labor standards requirements set
forth in Section 570.605 of the regulations of the Housing and Community
Development Act of 1974,

e Stockholder Disclosure

Chapter 33 of the Public Laws of 1977 provides that no corporation or
partnership shall be awarded any contract for the performance of any
work or the furnishing of any materials or supplies, unless, prior to the receipt
of the bid or accompanying the bid of said corporation or partnership,
there is submitted a statement setting forth the names and addresses of all
stockholders in the corporation or partnership who own ten percent or
more of its stock of any class, or of all individual partners in the partnership
who own a ten percent or greater interest therein. Form of Statement shall
be completed and attached to the bid proposal.

o The New Jersey Worker & Community Right to Know Act

The manufacturer or supplier of a substance or mixture shall supply the
Chemical Abstracts Service number of all the components of the mixture
or substance and the chemical name. The manufacturer and supplier must
properly label each container. Further, all applicable Material Safety Data
Sheets (MSDS) - hazardous substance fact sheet- must be furnished.

¢ VOC REQUIREMENT
The Contractor shall use on the job site only chemicals and cleaning
products that do not exceed the national Volatile Organic Chemical
(VOC) limitations rule(s) published by the U.S. Environmental Protection
Agency (EPA).

o Non-Collusion Affidavit
The Non-Collusion Affidavit, which is part of these specifications, shall be

properly executed and submitted with the bid proposal.
17
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e Safety & Protection

The Contractor will be responsible for initiating, maintaining and supervising
all safety precautions and programs in connection with the work. He will
take all necessary precautions for the safety of; and will provide the
necessary protection to prevent damage, injury orloss to all employees on
the work and other persons who may be affected by the work and all
public/private property at the site or adjacent to the work area. The
Contractor will be solely responsible for compliance with all relevant State
and Federal Law and Regulation governing construction activities and
practices.

¢ Ofther Related Statutes:
o TITLE 40A, Chapter 11, Public Contract Law.

o TITLE 34, Chapter 2, concerning employment of child labor; Chapter
5, concerning safety codes for workers in the construction industry
together with the rules and regulations of the State Department of
Labor and Industry, Chapter 10, concerning establishment of an
eight-hour working day for laborers, workmen and mechanics.

o TITLE 52, Chapter 34, concerning the payment of commissions,
percentage, brokerage or contingent fees to solicit or secure the
confract.

e Release of Liens

Prior to the final payment the contractor shall provide a certification that
all liens relating to the confract have been satisfied or will be satisfied
though the receipt of the final payment.

e Public Works Conftractor Registration Act

All contractors, subcontractors and sub-subcontractors must register with
the Department of labor prior to bidding or engaging on certain public
works contracts {construction, reconstruction, demolition, alteration repair
or maintenance of a public building regularly open to and used buy the
general public or a public institution). A copy of this registration must be
provided with any bid proposal or prior to award of contract indicating at
fime of bid opening the registration was valid.

o New Jersey Business Registration Certification

18
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All contractors and businesses must submit with their bid proof that they are
properly registered with the Department of Treasury of the State of New
Jersey pursuant to Chapter 57 of the laws of 2004. This certificate must be
provided with the proposal for their bid to be accepted. For any proposal
involving subcontractors, the Business Registration Certificate must be
provided for both the contfractor and each subcontractor required to be
listed in the bid document. See attached detailed information on this
requirement.

The contractor shall provide written notice to its subcontractors of the
responsibility to submit proof of business registration to the contractor.
Before final payment is made the contractor shall submit an accurate list
and the proof of business registration of each subcontractor or supplier
used in the fulfilment of the contract or shall attest that no subcontractors
were used. For the term of the contract, the contractor and each of its
affiliates and a subcontractor and each of its affiliates [N.J.S.A. 52:32-
44(g)(3)] shall collect and remit to the Director, N.J. Division of Taxation, the
use fax pursuant to the Sales and Use Tax Act on all sales of tangible
personal property delivered into the State, regardless of whether the
tangible personal property is intended for a contract with a contracting
agency.

e Pay-to-Play Legislation
Pursuant to P.L. 2005, ¢.271, s3 any business entity that has received $50,000
or more in a calendar year through agreements or contracts with public

entities, must file an annual disclosure statement with the Commission.

The Business Entity Annual Statement (Form BE) and filing instructions can be
found at www.elec.state.nj.us.

¢ Standards prohibiting conflicts of interest -

The following prohibitions on contractor activities shall apply to all confracts
or purchase agreements made with the State of New Jersey, pursuant to
Executive Order No. 189 (1988).

o No vendor shall pay, offer to pay, or agree to pay, either directly or
indirectly, any fee, commission, compensation, gift, gratuity, or other
thing of value of any kind to any State officer or employee or special
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e.,
in the Department of the Treasury or any other agency with which
such vendor fransacts or offers or proposes to transact business, or
to any member of the immediate family, as defined by N.JS.A.
52:13D-13i., of any such officer or employee, or partnership, firm or
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corporation with which they are employed or associated, or in which
such officer or employee has an interest within the meaning of
N.J.S.A.52: 13D-13g.

The solicitation of any fee, commission, compensation, gift, gratuity
or other thing of value by any State officer or employee or special
State officer or employee from any State vendor shall be reported in
writing forthwith by the vendor to the Attorney General and the
Executive Commission on Ethical Standards.

No vendor may, directly or indirectly, undertake any private
business, commercial or enfrepreneurial relationship with, whether or
not pursuant fo employment, contract or other agreement, express
or implied, or sell any interest in such vendor to, any State officer or
employee or special State officer or employee having any duties or
responsibilities in connection with the purchase, acquisition or sale of
any property or services by or to any State agency or any
instrumentality thereof, or with any person, firm or entity with which
he is employed or associated or in which he has an interest within
the meaning of N.J.S.A. 52: 13013g. Any relationships subject to this
provision shall be reported in writing forthwith to the Executive
Commission on Ethical Standards, which may grant a waiver of this
restriction upon application of the State officer or employee or
special State officer or employee upon a finding that the present or
proposed relationship does not present the potential, actuality or
appearance of a conflict of interest.

No vendor shall influence, or attempt to influence or cause to be
influenced, any State officer or employee or special State officer or
employee in his official capacity in any manner which might tend to
impair the objectivity or independence of judgment of said officer
or employee.

No vendor shall cause or influence, or attempt to cause orinfluence,
any State officer or employee or special State officer or employee
to use, or attempt to use, his official position to secure unwarranted
privileges or advantages for the vendor or any other person.

The provisions cited above in paragraphs a through e shall not be
construed to prohibit a State officer or employee or Special State
officer or employee from receiving gifts from or contracting with
vendors under the same terms and conditions as are offered or
made available to members of the general public subject to any
guidelines the Executive Commission on Ethical Standards may
promulgate under paragraph 3c of Executive Order No. 189.
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¢ Notice to all contractors set-off for State Tax Notice

Pursuant fo L 1995, c. 159, effective January 1, 1996, and notwithstanding
any provision of the law to the conitrary, whenever any taxpayer,
partnership or S corporation under confract to provide goods or services or
construction projects to the State of New Jersey or its agencies or
instrumentalities, including the legislative and judicial branches of State
government, is entitled to payment for those goods or services at the same
time a taxpayer, pariner or shareholder of that entity is indebted for any
State tax, the Director of the Division of Taxation shall seek to set off that
taxpayer’'s or shareholder's share of the payment due the taxpayer,
partnership, or S corporation.

The amount set off shall not allow for the deduction of any expenses or
other deductions which might be attributable to the taxpayer, partner or
shareholder subject to set-off under this act. The Director of the Division of
Taxation shall give nofice to the set-off to the taxpayer and provide an
opportunity for a hearing within thirty (30) days of such notice under the
procedures for protests established under R.S. 54:49-18.

No requests for conference, protest, or subsequent appeal to the Tax Court
from any protest under this section shall stay the collection of the
indebtedness. Interest that may be payable by the State, pursuant to P.L.
1987, c.184 (c.52:32-32 et seq.), to the taxpayer shall be stayed.

e NJUCC, latest NEC70, International Building Code N.J. edition 2015

State law requiring mandatory compliance by contractors under
circumstances as set forth in law or based on the type of contract. State
law requiring mandatory compliance by contractors under circumstances
as set forth in law or based on the type of contract. BUILDING SUBCODE
(NJAC 5:23-3.14) International Building Code/2015, NJ ed (IBC w/ NJ edits
from 3.14) Other referenced I-Codes (IFC/2015; ISPSC/2015; etc.) Other
referenced ICC Standards (ICC/ANSI A117.1-2009; ICC 300-2012; etc.),
OSHA and all applicable codes for this requirement. The contractor shall be
responsible for securing and paying all necessary permits, where
applicable. The contractor shall be responsible for securing and paying all
necessary permits, where applicable.

e Billing cycles and Alternative Dispute Resolutions in accord with New Jersey
Prompt Pay Law
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In compliance with N.J.S.A. 2A:30A-1 et seq., the Fund shall impose the
following payment process:

The Fund shall pay the submitted bill not more than 30 calendar days after
the receipt of the bill by the Owner's Representative if the contractor has
performed in accordance with the confract and the work has been
approved and certified by the Owner's Representative.

The billing shall be deemed “approved” and “certified" 20 calendar days
aofter the owner's representative receives it, unless the Owner's
Representative provides, before the end of the 20-day period, a written
statement of the amount withheld and the reason for withholding payment.

At least ten (10) days before each progress payment falls due (but not more
often than once a month), the Contractor will submit to the Administrator
or Architect/ A/E (hereinafter referred to as “"A/E"), a partial payment
estimate filed out and signed by the Contractor covering the work
performed during the period covered by the partial payment estimate and
supported by such data as the A/E may reasonable require.

The Administrator or A/E will, within ten (10) days after receipt of each
partial payment estimate, either indicate in writing approval of payment,
and present the partial payment estimate to the Owner, or return the partial
payment estimate to the Confractor indicating in writing the reasons for
refusing fo approve payment. In the latter case, the Contractor may make
the necessary corrections and resubmit the partial payment estimate.

With respect to any contract entered into by a contracting unit pursuant to
section 1 of P.L.1979, c.464 (C.40A:11-16.2) for which the contractor shall
agree to the withholding of payments pursuant to P.L.1979, c.152 (C.40A:11-
16.1), shall be withheld, pending completion of the contract. Upon
acceptance of the work performed pursuant to the contract for which the
contractor has agreed to the withholding of payments pursuant to
subsection a. of this section, all amounts being withheld by the contracting
unit shall be released and paid in full to the contractor within 45 days of the
final acceptance date agreed upon by the contractor and the
contracting unit, without further withholding of any amounts for any
purpose whatsoever, provided that the contract has been completed as
indicated.

The request for payment may also include an allowance for the cost of
major materials and equipment which are suitable stored either at or near
the site. Payment does not relieve the Contractor of his responsibility for the
safe keeping of this material and equipment.

Prior to completion and acceptance of the work, the owner, with approvall
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of the A/E and with the concurrence of the Contractor, may use any
completed or substantially completed portions of the work. Such use shall
not constitute an acceptance of such portions of the work.

The Owner shall have the right to enter the premises for the purpose of
doing work not covered by the contract documents. This provision shall not
be construed as relieving the Contractor of the sole responsibility for the
care and protfection of the work, or the restoration of any damaged work
except such as may be caused by agents or employees of the owner.

Upon completion and acceptance of the work, the A/E shall issue a
certificate attached to the final payment request that the work has been
accepted under the conditions of the contract documents. The enfire
balance found to be due to the Contractors, including the retained
percentages, but except such sums as may be lawfully retained by the
Owner, shall be paid to the Contractor within thirty (30) days of completion
and acceptance of the work. The A/E's certificate of acceptance will be
on the document “Consultant’s Certification for Acceptance and Final
Payment or suitable other document provided for by the A/E".

The Contractor will indemnify and save the Owner or the Owner's agents
harmless from all claims growing out of the lawful demand of
Subcontractors, laborers, workmen, mechanics, material, men and
furnishers of machinery and parts thereof, equipment, tools and all supplies
incurred in the furtherance of the performance of the work. The Contractor
shall, at the Owner's request furnish satisfactory evidence that all
obligations of the nature designated above have been paid, discharged,
or waived. If the Contractor fails to do so the Owner may, after having
nofified the Contractor, either pay unpaid bills or withhold from the
Conftractor’s unpaid compensation a sum of money deemed reasonable
sufficient to pay any and all such lawful claims until satisfactory evidence is
furnished that all liabilities have been fully discharged whereupon payment
to the Contractor shall be resumed in accordance with the terms of the
contfract documents, but in no event shall the provisions of this sentence be
construed to impose any obligations upon the Owner to either the
Contractor, the Confractor's Surety, or any third party. In paying any
unpaid bills of the Contractor, any payment so made by the Owner shall
be considered as a payment made under the contract documents by the
Owner to the Contractor and the Owner shall not be liable to the
Contractor for any such payments made in good faith.

e Acceptance of final payments as release

The acceptance by the Contractor of final payment shall be and shall
operate as a release to the Owner of all claims and all liability to the
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Conftractor other than claims in stated amounts as may be specifically
excepted by the Contractor for all things done or furnished in connection
with this work and for every act and neglect of the Owner and others
relating to or arising out of this work. Any payment, however final or
otherwise, shall not release the Contractor or its sureties from any
obligations under the contract documents or the Performance and
Payment Bonds.

e Disputes over billing

All disputes over biling and payment cycles shall be resolved as
outlined within Dispute Resolution of this document.

o PRICE ADJUSTMENT FOR PURCHASE OF ASPHALT CEMENT

The asphalt price adjustment is calculated based on the basic
asphalt price index as published by the New Jersey Department of
Transportation in its "Standard Specifications for Road and Bridge
Construction,” as those standards may be revised by the department.
The price adjustment pay item applies to each ton purchased or
used and is not limited to tonnage exceeding the threshold. When
any bid specification includes the purchase or use of less than 1,000
tons of hot mix asphalt, there shall be allowable a price adjustment,
in accord with law for any quantity of hot mix asphalt over 1,000 tons
that may be used in the work in the event that the performance of
the work, including change orders, requires more than 1,000 tons of
hot mix asphailt.

“Hot mix asphalt” shall include equivalent asphalt cement-based
products, such as warm mix asphalf.

Refer to Section 160.03.02 for the Asphalt Price Adjustment
calculation.
http://www.state.nj.us/transportation/eng/specs/2007/spec150.sht
m#s160.

The asphalt price adjustment is to be calculated based on the
asphalt price index published by the New Jersey Department of
Transportation (NJDOT) for the month preceding the month in which
the bids are opened (the “basic asphalt price index”). All invoices for
payment shall be accompanied by the calculation of any asphalt
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price adjustment and a display of both the current month’s asphalt
price index and the basic asphalt price index.

o FUEL PRICE ADJUSTMENTS FOR ALL CONTRACTS P.L. 2015, c. 201

“Fuel price adjustment” shall apply to all bid specifications, not just
those for the construction, alteration or repair of a public building,
where a pay item is eligible. Pay items shall not be eligible for a fuel
price adjustment that are either 1) not determined by NJDOT to be
eligible, or 2) eligible but call for less than 500 galions of fuel. Items
eligible for a fuel price adjustment are set forth under Contract
Requirements  (Section  160.03.01) for NJDOT's Standard
Specifications for Road and Bridge Construction.

Fuel price adjustments shall not be made in those months for which
the NJDOT's monthly fuel price index has changed by less than five
percent (5%) from the basic fuel price. The term “pay item”, as
defined by N.J.S.A. 40A:11-13(f), means a “specifically described
item of work for which the bidder provides a per unit or lump sum
price in a bid specification determined and published by the New
Jersey Department of Transportation.” Under no circumstances may
the quantities of hot-mix asphalt or equivalent be disaggregated for
the purpose of avoiding compliance with the provisions of P.L. 2015,
c.201.

e MANDATORY PRICE ADJUSTMENT FOR ASPHALT CEMENT AND FUEL P.L.
2009, c.187; APPLIES TO PAVING CONTRACTS:

PAVING CONTRACTS executed after May 1, 2010 allow for increases
and decreases in asphalt and fuel prices over the course of large
constfruction contracts. The calculation is based upon 2007 NJDOT
Specifications — Division 150 Contract Requirements, Section 160.01
through 160.03.

The law requires that PAVING CONTRACTS ANY CONSTRUCTION
CONTRACT involving more than 1,000 tons of hot mix asphalt include
a contract provision that allows for price adjustments in the cost of
asphalt. Fuel price adjustments are based on DOT standards for the
type of construction equipment and the work done by different
equipment. For fuel price adjustments, at least 500 gallons of fuel
based on the DOT equipment standards are required for a price
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adjustment, and then, only in those months when the price
fluctuated more than five percent,

DOT maintains a web site of index rates for asphalt and fuel that are
adjusted monthly. The law provides that when the quantity or
equipment use thresholds are reached, fuel price adjustments are
made, using the change in index rate from the time of bidding to
when the work was performed. The change is treated as a “pay
item” in construction contracts.

o Requirements for New Jersey State Comptroller

Pursuant to N.J.S.A. 52:15C-14(d), relevant records of private vendors
or other persons entering into contracts with the County are subject
to audit or review by the New lJersey Office of the State
Compitroller.  Therefore, the Contractor shall maintain  all
documentation related to products, transactions or services under
this contfract for a period of five years from the date of final payment.
Suchrecords shall be made available to the New Jersey Office of the
State Comptroller upon request.

SECTION ViIil - BID OPENING /ANALYSIS & AWARD
s Acceptance of Bids

The Fund reserves the right to waiver any immaterial defect or informality
in any bid and reserves the right to accept that bid or portion thereof which,
in its judgment is in the best interest of the Fund. The Fund also reserves the
right to reject any or all bids. Any bid received after the time and date
specified shall not be considered.

¢ Bid Opening

All Bidders or their authorized agents are invited to be present when the
bids are opened and read publicly. All bids may be inspected at this time.
No bid may be withdrawn after the specified opening time and ate. Once
opened, all bids become the property of the Fund and will not be returned
to the bidders.

All supply/ service contracts shall be for 12 consecutive months unless
otherwise noted in technical or supplemental specifications.
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The Fund may award the work on the basis of the Base Bid, or the base bid
combined with such Alternates as selected, until a net amount is reached
which is within the funds available.

If the award is to be made on the basis of Base Bids only, it will be made to
that responsible bidder whose Base Bid, therefore, is the lowest. If the award
is to be made on the basis of a combination of a Base Bid with Options, it
will be made to that responsible bidder whose net bid on such combination
is the lowest,

The Fund may also elect fo award the work on the basis of line items or unit
prices, whichever results in the lowest total amount.

e Contract Award

Should the Fund decide to award the contract, it shall notify the successful
bidder in writing within sixty {60} days of receipt of bids. Should a successful
bidder fail or refuse to execute and deliver such contract, certificates of
insurance, required stated documentation and bonds within 10 days after
receipt of Notice of Award, or within such other time period as specified in
the technical specifications, the Fund may revoke the acceptance of his
proposal and the bidder shall become liable for any difference in the
proposal awarded and the amount of the confract which the Fund may
be obliged to award to another because of the refusal or omission of a
successful bidder to execute and deliver the contract and bonds
aforementioned, together with any sums which the Fund may be obliged
fo spend by reason for the default of the bidder

The successful bidder will not assign any interest in this bid and shall not
transfer any interest in the same without the prior written consent of the
Fund.

SECTION IX - REJECTION OF BIDS

Bids may be rejected for any of the following reasons:
o All bids pursuant to N.J.S.A. 40A:11-13.2;

= If more than one bid is received from an individual, firm or partnership,
corporation or association under the same name;

e Mulfiple bids from an agent representing competing bidders;
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¢ The bid is inappropriately unbalanced;

e The bidder is determined to possess, pursuant to N.J.S.A. 40A:11-4b, Prior
Negative Experience; or,

o If the successful bidder fails to enter intfo a contract within 21 days, Sundays
and holidays excepted, or as otherwise agreed upon by the parties to the
confract. In this case aft its option, the owner may accept the bid of the
next lowest responsible bidder. (N.J.S.A. 40A:11-24b)

SECTION X - CONTRACT ADMINISTRATION
e Contract Documents

The Contract documents shall consist of the Contract, the drawings, the
Specifications, and all modifications and addenda incorporated prior to
execution of the Contract. All the documents are infended to supplement
each other and fogether constitute a complete set of specifications.

The specifications are infended to require and include all work, equipment,
and materials necessary for proper completion of the work contemplated.
If in any case the specifications do not show, note or otherwise require
some work, equipment or material necessary for that purpose, the
Contractor shall, nevertheless, provide same to fulfill the true intent and
purpose of the specifications.

¢ Inspection

The Administrator and the A/E shall have the right to inspect all materials
and work done during any phase of construction, fabrication, or
manufacture. The Contractor shall furnish all reasonable facilities and aid
to the A/E and safe and convenient means for the examination and
inspection of any part of the work.

e Authority to Withhold Payment
The Administrator or the A/E, because of subsequently discovered
evidence, may cause to be withheld or cause to be nullified, the whole or
a part of any payment to such extent as may be necessary o protect the
Fund from loss because of
Defective work, materials or equipment not corrected; improper work
performed; disapproved substitution of material or equipment specified.
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Claims filed or reasonable evidence indicating the probability of claims
being filed.

Failure of the Contractor to make payments properly to subcontractors or
for material or labor.

A reasonable doubt that the contract can be completed for the balance
then unpaid.

Damage to another contract, agency, governing body, corporation or
person.

When the above grounds are removed, payment shall be made for
amounts withheld because of them.

e Financial Procedures

Payment in full shall be made upon the completion of the contract
requirements of the specifications. Partial payments shall be made if the
required work or equipment can be completed in stages and if previously
agreed to by the Administrator. All payments shall be approved by the
Fund Council at their bi-monthly meeting. Vouchers shall be submitted at
least 10 days prior to this meeting for inclusion upon the agenda. Only
properly executed Fund vouchers may be used for payments.

Partial payment shall be made on the basis of a certified an approved
estimate of work completed. (See SECTION VII)

o Timeliness

o Commencement of Work

The Confractor shall commence work on the project within
Calendar days from the date of execution of the

contract by the Fund. (Working days excludes Saturdays, Sundays
and Designated Fund Holidays)

o Completion of Work
The Contractor shall complete all of the work required in these
specifications within Working days after commencing work
as required in Section | above.

o Term of Contract - Liquidated Damages
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The terms of this contract shall be completed within the time specified for
completion of the work. The Fund reserves the right to extend this term of
the contract upon application by the confractor providing evidence of
circumstances beyond the control of the contractor preventing his
successful completion of the contract.

In the case the Contractor shall fail to complete the work within the time
fixed for such completion, or within the time to which such completion may
have been extended, the Contractor shall pay to the Fund in the sum of

SCHEDULE OF LIQUIDATED DAMAGES FOR EACH DAY
OF OVERRUN IN THE CONTRACT TIME

ORIGINAL CONTRACT AMOUNT

FROM MORE THAN TO AND INCLUDING LIQUIDATED
DAMAGES

$ 0.00 $ 500,000.00 $ 400.00

$ 500,000.00 $ 1,000.,000.00 $ 500.00

$ 1,000,000.00 $ 2,000,000.00 $ 600.00

$ 2,000,000.00 $ 5,000,000.00 $ 750.00

$ 5,000,000.00 $10,000,000.00 $1,000.00
$10,000,000.00 $15,000,000.00 $1,500.00

dollars for each and every working day that the time consumed in
completing the work exceeds the time allowed therefore; starting at twelve
(12 o'clock) midnight of the date set for completion of the contract, which
said sum, in view of the difficulty or accurately ascertaining the loss which
the Fund will suffer by reason of delay in the completion of the work
hereunder is hereby fixed and agreed as the liquidated damages that the
Fund will suffer by reason of such delay, and not as a penalty. The Fund will
deduct and retain out of the monies which may become due hereunder,
the amount of any such liquidated damages.

The successful bidder/ contractor shall not assign transfer, convey, sublet or
otherwise dispose of any interest in this contract without the prior written
consent of the Fund.

» Scope of work - Fund's option to reduce scope of work

The Fund has the option, in its sole discretion, to reduce the scope of work
for any deliverable, task or subtask called for under this contract.
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In such an event, the Owner shall provide to the contfractor advance
wriften notice of the change in scope of work and what the Owner believes
should be the corresponding adjusted confract price.

Within five (5) business days of receipt of such written notice, if either is
applicable:

o If the contfractor does not agree with the Owners proposed adjusted
confract price, the confractor shall submit to the Owner any
addifional information that the contractor believes impacts the
adjusted contract price with a request that the Owner reconsider
the proposed adjusted contract price. The parties shall negotiate
the adjusted contract price. If the parties are unable to agree on an
adjusted contract price, the Owner shall make a prompt decision
taking all such information into account and shall notify the
confractor of the final adjusted coniract price.

o If the confractor has undertaken any work effort toward a
deliverable, task or subtask that is being changed or eliminated such
that it would not be compensated under the adjusted confract, the
confractor shall be

compensated for such work effort according to the applicable
portions of ifs price schedule and the contractor shall submit to the
Owner an itemization of the work effort already completed by
deliverable, task or subtask within the scope of work, and any
additional information the Owner may request. The Owner shall
make a prompt decision taking all such information info account
and shall notify the contractor of the compensation to be paid for
such work effort.

e Changeinlaw

Whenever a change in applicable law or regulation affects the scope of
work, the Owner shall provide written notice to the confractor of the
change and the Owner’s determination as to the corresponding adjusted
change in the scope of work and corresponding adjusted contract price.

Within five (5) business days of receipt of such written notice, if either is
applicable:

o If the contractor does not agree with the adjusted contract price,
the contractor shall submit to the Owner any additional information
that the contractor believes impacts the adjusted contract price
with a request that the Owner reconsider the adjusted contract
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price. The Owner shall make a prompt decision taking all such
information into account and shall notify the contractor of the final
adjusted contract price.

o If the contractor has undertaken any work effort toward a
deliverable, task or subtask that is being changed or eliminated such
that it would not be compensated under the adjusted contract, the
contractor shall be compensated for such work effort according to
the applicable portions of its price schedule and the confractor shall
submit to the Owner an itemization of the work effort already
completed by deliverable, task or subtask within the scope of work,
and any additional information the Owner may request. The Owner
shall make a prompt decision taking all such information into
account and shall notify the contractor of the compensation to be
paid for such work effort.

e Suspension of work

The Owner may, for valid reason, issue a stop order directing the contractor
to suspend work under the contract for a specific time. The contractor shall
be paid for goods ordered, goods delivered, or services requested and
performed until the effective date of the stop order. The contractor shall
resume work upon the date specified in the stop order, or upon such other
date as the Owner may thereafter direct in writing. The period of suspension
shall be deemed added to the contractor's approved schedule of
performance. The Owner shall make an equitable adjustment, if any is
required, to the contract price. The contractor shall provide whatever
information that Owner may require related to the equitable adjustment.

The contracting unit shall provide written notfice to the contractor in
advance of any suspension of work lasting more than 10 calendar days of
the performance of all or any portion of the work of the contract. If the
performance of all or any portion of the work of the contract is suspended
by the contracting unit for more than 10 calendar days due to no fault of
the contfractor or as a consequence of an occurrence beyond the
confracting unit's conftrol, the contractor shall be entitled to compensation
for any resultant delay to the project completion or additional contractor
expenses, and to an extension of time, provided that, fo the extent
feasible, the contractor, within 10 calendar days following the conclusion
of the suspension, notifies the contracting unit, in writing, of the nature and
extent of the suspension of work. The notice shall include available
supporting information, which information may thereafter be
supplemented by the confractor as needed and as may be reasonably
requested by the contracting unit. Whenever a work suspension exceeds
60 days, upon seven days' written notice, either party shall have the option
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to terminate the contfract for cause and to be fairly and egquitably
compensated therefor.

Upon receipt of the contractor's suspension of work notice in accordance
with paragraph of this subsection, the contracting unit shall promptly
evaluate the contractor’s notice and promptly advise the contractor of its
determination on how to proceed in writing.

If the confracting unit determines that the contractor is entitled fo
additional compensation or time, the contracting unit shall make a fair and
equitable upward adjustment to the contract price and contract
completion date.

If the contracting unit determines that the contractor is not entitled to
additional compensation or time, the contractor shall proceed with the
performance of the contract work and shall be entitled to pursue a
suspension of work claim against the contracting unit for additional
compensation or time attributable to the suspension.

Failure of the confractor to provide timely notice of a suspension of work
shall result in a waiver of a claim if the contracting unit can prove by clear
and convincing evidence that the lack of notice or delayed nofice by the
contractor actually prejudiced the contracting unit's ability to adequately
investigate and defend against the claim.

e Delivery requirements

Deliveries shall be made at such time and in such quantities as ordered in
strict accordance with conditions contained in the contract.

The contractor shall be responsible for the delivery of material in first class
condition to the Fund’s using agency or the purchaser under this contract
and in accordance with good commercial practice.

Items delivered must be strictly in accordance with the contract.

In the event delivery of goods or services is not made within the number of
days stipulated or under the schedule defined in the contract, the using
agency shall be authorized to obtain the material or service from any
available source, the difference in price, if any, to be paid by the
contractor.

e Applicable Law and jurisdiction

This contfract and any and all litigation arising therefrom or related thereto
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shall be governed by the applicable laws, regulations and rules of
evidence of the State of New Jersey without reference to conflict of laws
principles and shall be filed in the appropriate Division of the New Jersey
Superior Court,

e Confract amendment

Except as provided herein, the contract may only be amended by written
agreement of the State and the contractor.

e Maintenance of records

The contractor shall maintain records for products and/or services delivered
against the contract for a period of five (5) years from the date of final
payment unless otherwise specified in the RFP. Such records shall be made
available to the Fund, including the Comptroller of the State of New Jersey,
for audit and review.

e Assignment of Anti-Trust Claims

The contractor recognizes that in actual economic practice, overcharges
resulting from antitrust violations are in fact usually borne by the ultimate
purchaser. Therefore, and as consideration for executing this contract, the
confractor, acting herein by and through its duly authorized agent, hereby
conveys, sells, assigns, and fransfers to the Fund , for itself and on behalf of
its political subdivisions and public agencies, all right, title and interest to all
claims and causes of action it may now or hereafter acquire under the
antitrust laws of the United Fund’s or the Fund , relating to the particular
goods and services purchased or acquired by the Fund or any of ifs
political subdivisions or public agencies pursuant to this contract.

In connection with this assignment, the following are the express obligations
of the contractor:

It shall take no action that will in any way diminish the value of the rights
conveyed or assigned hereunder.

It shall advise the Municipal Attorney of the Fund :

In advance of its intention to commence any action on its own
behalf regarding any such claim or cause(s) of action;

Immediately upon becoming aware of the fact that an action has
been commenced on its behalf by some other person(s) of the
pendency of such action.
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It shall notify the defendants in any antitrust suit of the within assignment at
the earliest practicable opportunity after the contractor has initiated an
action on its own behalf or becomes aware that such an action has been
filed on its behalf by another person. A copy of such notice shall be sent to
the Municipal Attorney of the Fund .

It is understood and agreed that in the event any payment under any such
claim or cause of action is made to the contractor, it shall promptly pay
over to the Fund the allofted share thereof, if any, assigned to the Fund
hereunder.

e Price fluctuation during contract

Unless otherwise agreed to in writing by the Fund all prices quoted shall be
firm through issuance of confract or purchase order and shall not be
subject to increase during the period of the contract. In the event of a
manufacturer's or contractor's price decrease during the confract period,
the Fund shall receive the full benefit of such price reduction on any
undelivered purchase order and on any subsequent order placed during
the confract period.

The Owner must be notified, in writing, of any price reduction within five (5)
days of the effective date. Failure to report price reductions may result in
cancellation of contract for cause pursuant to SECTION XI TERMINATION OF
CONTRACT.

SECTION XI - TERMINATION OF CONTRACT

e If through any cause, the successful bidder shall fail to fulfill in a timely and
proper manner obligations under this contract or if the contractor shall
violate any of the requirements of this contract, the Fund shall thereupon
have the right to terminatfe this contract by giving written notice to the
contractor of such termination and specifying the effective date of
termination. Such fermination shall relieve the Fund of any obligation for
balances to the contractor of any sum or sums set forth in the contract.

e Notwithstanding the above, the contractor shall not be relieved of liability
to the Fund for damages sustained by the Fund by virtue of any breach of
the contract by the contractor and the Fund may withhold any payments
to the contractor for the purpose of compensation until such time as the
exact amount of the damage due the Fund from the contractor is
determined.
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¢ The contractor agrees to indemnify and hold the Fund harmless from any
liability to subcontractors / suppliers concermning payment for work
performed or goods supplied arising out of the lawful termination of the
contract by the Fund under this provision.

e In case of default by the successful bidder, the Fund may procure the
articles
or services from other sources and hold the successful bidder responsible
for any excess cost occasioned thereby.

e The Fund shall have the right to declare the Contract in default in any of
the following eventudalities:

SRM Mel Response

o}

The Contractor becomes insolvent or a voluntary or involuntary
petition in bankruptcy be filed by or against the Contractor.

The Contractor makes an assignment for the benefit of creditors
pursuant o the Statutes of the State of New Jersey.

The Contractor fails fo commence work when notified to do so by
the Administrator or the A/E.

The Contractor shall abandon the work.

The Contractor shall refuse to proceed with the work when and as
directed by the Administrator or the A/E.

The Contractor shall without just cause, reduce his working force to
a number which, if maintained, shall be insufficient, in the opinion of
the Administrator or the A/E, to complete the work in accordance
with the approved Progress Schedule, and shail fail or refuse to
sufficiently to increase such working force when ordered to do so by
the Administrator or A/E.

The Contractor shall sublet, assign, transfer, convey or otherwise
dispose of this Contract other than as herein specified.

A receiver or receivers are appointed to take charge of the
Contractor's property or affairs.

The Administrator or A/E shall be of the opinion that the Contractor
is or has been unnecessarily, unreasonably, or willfully delaying the
performance or completion of the work, and the awards of
necessary sub-contractors, or the placing of necessary material and
eqguipment orders.
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o The Administrator or A/E shall be of the opinion that the Contractor

is or has been willfully or in bad faith violating any of the provisions of
this contract in good faith and in accordance with its terms.

The work is not completed within the time herein provided therefore
or within the time to which the Confractor may be entitled to have
such completion extended.

Before the Fund shall exercise its right to declare the Contractor in
default by reason of the conditions set forth above, the Contractor
shall be given an opportunity to be heard. The right to declare in
default, for any of the grounds specified or referred to herein, shall
be exercised by sending the Contractor a

notice, signed by the Administrator, setting forth the ground or
grounds upon which such default is declared. Upon receipt of such
notice, the Contractor shall immediately discontinue all further
operations under this contract and shall immediately quit the site,
leaving UNTOUCHED all plant, materials, equipment, tools and
supplies then on the site.

The Fund, after declaring the Contractor in default, shall then have
the work completed by such means and in such manner, by
contract with or without public letting, or otherwise, as the Fund shall
deem advisable, utilizing for such purposes any of the Contractor's
or Sub-contractor's plant, materials, equipment, tools and supplies
remaining on the site, as shall be deemed to be available.

After such completion, the Fund shall certify the expense incurred in
such completion, which shall include the cost of relating as well as
the total amount of liquidated damages (at the rate provided for)
from the date when the work should have been completed by the
Contract, in accordance with the terms hereof to the date of actual
completion of the work. Such certifications shall be binding and
conclusive upon the Confractor, his Suretfies, and any person
claiming under the contract, as to the amount thereof.

The expense of such completion, as so certified by the Fund shall be
charged against and deducted from such monies as would have
been payable to the Contractor, if he had completed the work; and
the balance of such monies, if any, subject to the other provisions of
this Contract, shall be paid to the Contractor without interest after
such compiletfion. Should the expense of such completion, so
certified by the Fund, exceed the total sum which would have been
payable under this contract if the same had been completed by the
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Contractor, any such excess shall be paid by the Contractor to the
Fund upon demand.

¢ Continuation of the terms of this contract beyond the fiscal year is
contingent on availability of fluids in the following year's budget. In the
event of unavailability of such funds, the Fund reserves the right to cancel
this contract.
e For Convenience
Notwithstanding any provision or language in this contract to the contrary,
the Fund may terminate this contract at any time, in whole or in part, for
the convenience of the Fund upon no less than thirty (30) days written
notice to the contractor,
SECTION XIl - SUBCONTRACTING AND ASSIGNMENT
¢ Subcontracting :
The contractor may not subcontract other than as identified in the contractor’s
proposal without the prior written consent of the Director. Such consent, if
granted in part, shall not relieve the contractor of any of his responsibilities
under the contract, nor shall it create privity of contract between the State
and any subcontractor. If the contractor uses a subcontractor to fulfill any of
its obligations, the contractor shall be responsible for the subcontractor's:
(a) Performance;
(b) Compliance with all of the terms and conditions of the contract; and
(¢} Compliance with the requirements of all applicable laws.

Assignment: The contractor may not assign its responsibilities under the
contract, in whole orin part, without the prior written consent of the Owner.

e No conitractual relationship between subcontractors and Fund.
Nothing contained in any of the contfract documents, including the RFP and
vendor's bid or proposal shall be construed as creating any confractual
relationship between any subconfractor and the Fund.

e Mergers and Acquisitions

If, during the term of this contract, the contfractor shall merge with or be
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acquired by another firm, the contractor shall give notice to the Owner as soon
as practicable and in no event longer than thirty (30) days after said merger or
acquisition.

The contractor shall provide such documents as may be requested by the
Owner, which may include but need not be limited to the following: corporate
resolutions prepared by the awarded contractor and new entity ratifying
acceptance of the original contfract, terms, conditions and prices; updated
information including ownership disclosure and Federal Employer Identification
Number. The documents must be submitted within thirty (30) days of the
request. Failure to do so may result in termination of the contract for cause.

If, at any time during the term of the contract, the contractor's partnership,
Limited Liability Company, limited liability partnership, Professional Corporation,
or corporation shall dissolve, the Owner must be so notified. All responsible
parties of the dissolved business entity must submit to the Owner in writing, the
names of the parties proposed to perform the contract, and the names of the
parties to whom payment should be made. No payment shall be made until
all parties to the dissolved business entity submit the required documents to the
Owner.

SECTION XIil -DISPUTE RESOLUTION

Any dispute arising under this Contract shall be resolved in accordance with and
subject to the provisions contained in N.J.S.A. 40A: 11-41.1 as outlined below.
Nothing in this section shall prevent the Fund from seeking injunctive or declaratory
relief in court at any time.

e All remedies provided elsewhere in the contract and/or specifications
governing the project in dispute shall be exhausted prior to initiating this
Dispute Resolution process. Where the Fund, its A/E or architect, or its
administrative authorities are required by contract or specifications to issue
a decision, such decision must be rendered within the time constraints in
said contract prior to proceeding to resolve the dispute in accordance with
this section

e Prior to litigation, the Fund and contractor shall endeavor to settle disputes
by mediation in accordance with the current Construction Industry
Mediation Rules of the American Arbitration Association. The demand for
mediation shall be filed in writing with the other party to the Confract and
with the American Arbifrafion Association, with a copy to the Administrator,
A/E or Architect for the project. This demand must cite the specifics of the
dispute and the relevant remedies sought.

o In no event shall a demand for mediation be made more than 30
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days after the decision in dispute is rendered by the Fund, its A/E,
architect, or administrative authorities, nor more than 30 days after
the completfion and acceptance of the work and issuance of final
payment, nor after the institution of legal or equitable proceedings
unless specifically agreed to by all parties to the dispute.

Nothing herein shall be construed to prevent the Fund and
contractor from agreeing to an alternate dispute resolution
procedure in lieu of or in addition to mediation.

e This Dispute resolution procedure shall not prevent the Fund from notifying
any performance guarantor (surety) or maintenance guarantor (surety) of
the dispute and requesting the surety's assistance in resolving any disputes
with involve the contractor's performance or lack thereof

e Default Provision

For those contracts which do not require a Performance Bond, the following
DEFAULT PROVISIONS govern:

O

If the contractor fails to complete the required work within the
number of days specified in the contract, or abandons the required
work for working days, and fails fo commence working
within 3 calendar days after receiving Nofice of Default from the
Fund, then the confractor is declared to be in default of the
confract.

In instances of the default of a contract, the Fund reserves the right
to immediately have the specified work completed by an alternate
contractor and the cost of this completion deducted from any and
all monies owed to the original contractor. If insufficient funds are
not available within the value of the original contract, then the
contractor shall be liable for any and all extra costs incurred by the
Fund in completing the specified work.

SECTION XIV — PERMISSION FOR BIDDER TO WITHDRAW BID

e < NJSA 40A:11-23.3 authorizes a bidder to request withdrawal of public works
bid due to a mistake on the part of the bidder. A mistake is defined by NJSA
40A:11-2(42) as a clerical error that is an unintentional and substantial
computational error or an unintentional omission of a substantial quantity
of labor, material, or both from the final bid computation.

e A bidder claiming a mistake under NJSA 40A:11-23.3 must submit a request
for withdrawal in writing, by certified mail or registered mail to the Business
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Administrator. The bidder must request withdrawal of a bid due to a
mistake, as defined by the law, within five (5) business days after the receipt
and opening of the bids. Since the bid withdrawal request shall be effective
as of the postmark of the certified or registered mailing, the Business
Administrator may contact all bidders, after bids are opened, to ascertain
if any bidder wishes to, or already have exercised a request to withdraw
their bid pursuant to NJSA 40A:11-23.3.

* A bidder's request to withdraw the bid shall contain evidence, including
any pertinent documents, demonstrating that a mistake was made. Such
documents and relevant written information shall be reviewed and
evaluated by the public owner’s designated staff pursuant to the statutory
criteria of NJSA 40A:11-23.3.

¢ The public owner will not consider any written requests for a bid withdrawal
for a mistake, as defined by NJSA 40A:11-2(42), by a bidder in preparation
of a bid proposal unless the postmark of the certified or registered mailing
is within five (5) business days following the opening of bids.

SECTION XV - OTHER PROVISIONS

e Both parties agree to comply with all requirements of the Federal Health
Insurance Portability and Accountability Act of 1996 (“HIPAA”) as maybe
amended from time fo time, and the corresponding HIPAA regulations for
the confidentiality and security of medical information. If awarded the bid,
the contractor shail:

o Not use or disclose protected health informatfion other than as
permitted or required by law

o Use appropriate safeguards to protect the confidentiality of the
information

o Report any use or disclosure not permitted

e The confractor, by execution of the contract, shall thereby indemnify and
hold the owner harmless from any and all liabilities, claims, actions, costs
and penalties which may be incurred as the result of the failure of the
contractor to comply with the requirements of the Health Insurance
Portability and Accountability Act (HIPAA) or any other statute or case law
protecting the privacy of persons using its services.

e The owner shall retain all of its rights and interest in any and all documents
and property both hard copy and digital furnished by the owner to the
successful bidder (confractor) for the purpose of assisting the contractor in
the performance of this contract. None of the documents and/or property
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shall, without the written consent of the owner, be disclosed to others or
used by the contractor or permitted by the contractor to be used by their
parties at any time except in the performance of the resulting contract.

* The contractor shall not have the right to use, sell, or disclose the fotal of
the interim or final work products, or make available to third parties, without
the prior written consent of the owner. Any information supplied to the
owner may be required to be supplied on CD/DVD or USB flash drive media
compatible with Microsoft Windows, and Microsoft Office Suite 2010 or
greater.

e Under state and federal statutes, certain government records are
protected from public disclosure. The owner, the contractor and any
subcontractors have a responsibility and an obligation to safeguard from
public access an employee's personal information with which it has been
enfrusted when disclosure thereof would violate the employee's
reasonable expectation of privacy. All payroll, personnel and health
insurance related files are confidential. Additionally, the contractor and
any subcontractors may be privy to sensitive law enforcement information
or investigations during their review which must remain confidential. The
owner retains the right fo make any public disclosure under the law. Also
among government records deemed confidential are administrative or
technical information regarding computer hardware, software and
nefworks that, if disclosed, would jeopardize computer security. The
contractor and any subcontractor(s) are prohibited from the sale or
distribution of all supplied information to any third party.

e Proof of licensure for any activity regulated by the State of New Jersey and
required to do the work required under this specification, for either the firm

or the person responsible for the work, shall be provided as required by the
owner,

SECTION XVI - CONTRACTUAL PROVISIONS SUCCESSFUL BIDDER

e Instructions and detailed drawings

The Confractor may be furnished additional instructions and detail
drawings, by the A/E, as necessary to carry out the work required by the
contfract documents.
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The additional drawings and instructions thus supplied will become a part
of the contract drawings. The Contractor shall carry out the work in
accordance with the additional detail drawings and instructions.

The Contractor and A/E will prepare jointly:

(A) A schedule fixing the dates of which special detail drawings will be
required and by whom they will be made; and

(B) A schedule fixing the respective dates for the submission of shop or
sefting drawings, the beginning of manufacture, testing, and installation of
materials, supplies, and equipment, and the completion of the various parts
of the work;

Each such schedule to be subject to change from time to time as the work
progresses.

e Schedules, reports and records

The Contractor shall submit to the owner such schedule of quantities and
costs, payrolls, reports, estimates, records and other data where applicable
as are required by the contract documents for the work to be performed.

The Contractor shall submit to the A/E, within five (5) days affer the
execution of the contract, a progress schedule showing the schedule with
which the contractor intends to prosecute the work. The form of the
progress schedule shall be approved by the A/E and signed by the
Conftractor, Owner, and the A/E. It shall be in such a form that the percent
of work completed is indicated at any time. The Contractor will bring the
progress chart up to date at the end of each month and submit four (4)
revised prints with the monthly estimate for payment. THE CHART UPDATE
SHALL ALSO BE SIGNED BY THE CONTRACTOR, OWNER, AND THE A/E. THE
FAILURE TO UPDATE SAID CHART SHALL BE CONSIDERED A SERIOUS BREACH
OF THE CONTRACT. IF SUCH A BREACH OCCURS, THE OWNER MAY CAUSE
THE MONTHLY PAYMENT TO BE WITHHELD, PENDING THE RECEIPT OF SAID
PROGRESS CHART UPDATE.

The dates at which special drawings will be required and respective dates
for submission of shop drawings, the beginning of manufacture, the testing
and the installation of materials, supplies and equipment.

The Confractor shall also submit a schedule of payments that the
Conftractor anticipates will be earned during the course of the work.
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e Drawings and specifications

The intent of the drawings and specifications is that the Contractor shall
furnish all labor, materials, tools, equipment and transportation necessary
for the proper execution of the work in accordance with the contract
documents and all incidental work necessary to complete the projectin an
acceptable manner, ready for use, occupancy or operation by the owner.

In case of conflict between the drawings and specification, the plans shalll
govern. Figure dimensions on drawings shall govern over general drawings.

Any discrepancies found between the drawings and specifications and site
condifions or any inconsistencies or ambiguities in the drawings or
specifications shall be immediately reported to the A/E in writing, who shall
promptly correct such inconsistencies or ambiguities in writing.

Work done by the Contractor after discovery of such discrepancies,
inconsistencies or ambiguities shall be done at the Contractor’s risk.

Four (4) sets of prints of the plans and specifications will be furnished upon
request at cost of reproduction.

e Shop Drawings

The Contractor shall provide shop drawings as may be necessary for the
prosecution of the work as required by the confract documents. The A/E
shall promptly review all shop drawings. The A/E's approval of any shop
drawing shall not release the Contractor from responsibility for deviations
from the contfract documents. The approval of any shop drawing which
substantially deviates from the requirement of the contract documents shalll
be evidenced by a change order.

When submitted for the A/E's review, shop drawings shall bear the
Contractor’s certification that he has reviewed, checked and approved
the shop drawings and that they are in conformance with the requirements
of the confract documents.

Portions of the work requiring a shop drawing or sample submission shall not
begin until the shop drawing or submission has been approved by the A/E.
A copy of each approved shop drawing and each approved sample shall
be kept in good order by the Contractor at the site and shall be available
fo the A/E.

Parts and details not fully indicated on the drawings shall be detailed by
44
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the Contractor in accordance with standard A/Eing practices. The
Contractor shall submit to the A/E for approval, four (4) copies of all shop
or setting drawings as called for under the various headings of these
specifications. These drawings shall be complete and will contain all
required detailed information. If approved by the A/E, each copy of the
drawings will be identified as having received such approval by being so
stamped and dated and shall become a part of the contfract. The
Confractor shall make any corrections required by the A/E. Three (3) sets
of all shop drawings will be retained by the A/E and one (1) set will be
returned to the Contractor. The approval of the drawings by the A/E shall
not be construed as a complete check, but will indicate only that the
general method of consfruction and detailing is satisfactory. The shop
drawings herein mentioned are to become the property of the Owner and
no extra charge will be allowed to the Contractor for such drawings.

e Samples, Workmanship and Descriptive Data

All materials furnished and all work done in carrying out the contract shall
be of the best quality and fitted to the service and conditions required.
Where no standard is specified for such work or materials, they shall be the
best of their respective kinds, trade practices, or designations.

The source of supply of each of the materials shall be approved by the A/E
before the delivery is started. Representative preliminary samples of the
character and quality herein described shall be submitted by the
Contractor when indicated or directed for examination or test, and written
approval of the quality of the samples shall be received by the Contractor
prior to obtaining materials from the respective sources of supply. All
materials proposed to be used may be inspected at any time during the
progress of their preparation and use. All materials must be approved by
the A/E prior to being incorporated in the work. Representative samples of
all materials requiring laboratory tests shall be taken and such materials
shall be used only after written approval has been received by the A/E, and
so long as the quality of said materials remains equal to the requirements.
All tests required shall be provided for and at the expense of the
Contractor.

In cases where the drawings or specifications describe materials,
equipment or devices as those which shall be equal or similar to certain
materials, equipment, tools and machinery designated by trade or
manufacturer's name, they wil be reguired to demonstrate to the
satisfaction of the A/E, the substitutions the Contractor proposes to use are
similar or equal to those designed. The Contractor shall also be responsible
for any additional expense for changes in plans and specifications to
accommodate the proposed substitution. If any monetary saving is

45

SRM Mel Response Page 117 of 139



Fund

General Condlitions - Construction

provided by the proposed change, it shall be credited to the Owner. The
A/E will be the sole judge as to the equivalency of the materials, equipment
or devices.

o Materials, Services and Facilities

It is understood that except as otherwise specifically stated in the Contract
Documents, the Contractor shall provide and pay for all materials, labor,
tools, equipment, water, light, power, fransportation, supervision,
temporary construction of any nature, and all other services and facilities
of any nature whatsoever necessary to execute, complete, and deliver the
work within the specified time.

Materials and equipment shall be so stored as to insure the preservation of
their quality and fitness for the work. Stored materials and equipment to be
incorporated in the work shall be located so as to facilitate prompt
inspection.

Manufactured articles, materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned as directed by the
manufacturer.

Material, supplies and equipment shall be in accordance with samples
submitted by the Contractor and approved by the A/E.

Materials, supplies or equipment to be incorporated into the work shall not
be purchased by the Contractor or by any Subcontractor subject to a
chattel mortgage or under a conditional sale contract or other agreement
by which an interest is retained by the seller when a Payment Bond is not
required the contract documents.

s A/E's Control

The enumeration in the confract documents of particular instances in which
the opinion, judgment or direction of the A/E shall control the work or in
which work shall be performed to the satisfaction or subject to the approval
or inspection of the A/E, shall not imply that only matters similar to those
enumerated shall be so governed and performed under the control of the
A/E. Without exception, all work under the confract documents shall be
the direct control and authority of the A/E.

¢ Inspection and testing of materials

All materials and equipment used in the construction of the project shall be
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subject to adequate inspection and testing in accordance with generally
accepted standards, as required and defined in the contract documents

The Owner shall provide all inspection and testing services not required by
the contract documents.

The Contractor shall provide at the Contractor's expense the testing and
inspection services required by the contract documents. If the contract
documents, laws, ordinances, rules, regulations or orders of any public
authority having jurisdiction require any work to specifically be inspected,
tested or approved by someone other than the Contractors, the
Contractor will give the A/E timely notice of readiness. The Contractor will
then furnish the A/E the required cerfificates of inspection, testing approval.

Inspections, tests or approvals by the A/E or others shall not relieve the
Conftractor from the obligations to perform the work in accordance with
the requirements of the contract documents.

The A/E and the A/E’s representatives will at all times have access to the
work. In addition, authorized representatives and agents of any
participating Federal or State agency shall be permitted to inspect all work,
materials, payrolls, records or personnel, invoices of materials and other
relevant data and records. The Contractor will provide proper facilities for
such access and observation of the work and also for any inspection or
testing thereof.

If any work is covered contrary to the written instruction of the A/E it must, if
requested by the A/E, be uncovered for the A/E's observation and
replaced at the Coniractor’s expense. If the A/E considers it necessary or
advisable that covered work be inspected or tested by others, the
Contractor, at the A/E's request, will uncover, expose or otherwise make
available for observation, inspection or testing as the A/E may require, that
portion of the work in question, furnishing all necessary labor, materials, tools
and equipment,. If it is found that such work is defective, the Contractor will
bear all the expenses of such uncovering, exposure, observation,
inspection and testing and of satisfactory reconstruction, if, however, such
work is not found defective, the contractor will be allowed an increase in
the contract price or an extension of the contract time, or both, directly
attributable to such uncovering, exposure, observation, inspection, testing
and reconstruction and an appropriate change order shall be issued.

Authorized representatives and agents of the Department of Housing and
Urban Development (HUD) and/or the New Jersey Economic Development
Authority (NJEDA) shall be permitted to inspect all work, materials, payrolls,
records of personnel, invoices of materials, and other relevant data and
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records.
¢ Substitutions

Whenever a material, article, or piece of equipment is identified on the
drawings and specifications by referenced to brand name or catalog
numbers, it shall be understood that this is referenced for the purpose of
defining the performance or other salient requirements and that other
products of equal capacitates, quality and function shall be considered.
The Contractor may recommend the substitution of material, arficle or
piece of equipment of equal substance and function for those referred to
in the contract documents by referenced to brand name or catalog
number, if, in the opinion of the A/E, such material, article or piece of
equipment is of equal substance function to that specified, the A/E may
approve its substitution and use by the Contractor. Any cost differential shall
be deductible from the contract price and the contfract documents shall
be appropriately modified by change order. The Contractor warrants that
if substitutes are approved, no major changes in the function or general
design of the project will result. Incidental changes or extra component
parts required fo accommodate the substitute will be made by the
Contractor without a change in the contract price or contract time.

o Patents

The Contractor shall pay all applicable royalties and license fees, and shall
defend all suits or claims for infringement of any patent rights and save the
owner harmless from loss on account thereof, except that the Owner shall
be responsible for any such loss when a particular process, design, or
product of a particular manufacturer or manufacturers is specified,
however, if the Contractor has reason to believe that design, process or
product specified is an infringement of a patent, the Contractor shall be
responsible for such loss unless the Contfractor promptly gives such
information to the A/E.

e Permits and regulations

Permits and licenses of temporary nature necessary for the prosecution of
the work shall be secured and paid for by the contractors unless otherwise
stated in the supplemental general conditions. Permits, licenses and
easements for permanent structures or permanent changes in existing
facilities shall be secured and paid for by the owner, unless otherwise
specified. The Confractor shall give all notices and comply with all laws,
ordinances, rules and regulations bearing on the conduct of the work as
drawn and specified. If the Contractor observes that the contract
documents are at variance therewith, the Contractor shall promptly notify
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the A/E in writing, and any necessary changes shall be adjusted as
provided in Section 13 changes in the work.

¢ Registration of Motor Vehicles

All motor vehicles used in connection with this contract, shall be
appropriately registered in accordance with the laws of the state of their
origin.

e Lines and Grades

The A/E will stake all lines and grades. The Contractor shall be responsible
for the fransferring of the lines and grades to the line of construction. The
Contractor is required to preserve all grades, stakes, control stakes, and
bench marks set by the A/E along the line of work. If destroyed or removed
without authority, these stakes will be reset, if necessary, at the expense of
the Confractor. At least three (3) batterboards with grade lines shall be
maintained at all times during pipe laying, except when necessary or
convenient, the grade line may be maintained parallel with the french,
again extending at least three (3) grade stakes. The use of laser beams will
be permitted, provided qualified personnel are available to operate same.
The Contractor shall furnish to the A/E or inspector, without charge, such
English speaking common laborers as may be necessary for installing grade
stakes, checking house connection locations and markers, and clearing
the line of obstruction.

Any work improperly done without lines or grades shall be removed and
replaced by the Contractor, at his own expense, when so ordered by the
A/E. It shall be the Contractor's responsibility to inform the A/E the times
and places at which he intends to work, in order that the A/E shall have
ample opportunity fo supply the necessary grade stakes. Any grade
transferred wrong from the grade stakes, shall be the responsibility of the
Contractor.

If the Contractor shall fail to comply with these specifications and the A/E's
instructions regarding infiltration, clean-up, surface restoration, or any other
contractual requirements, the A/E may delay giving lines and/or grades,
until such fime as his instructions are complied with. THE CONTRACTOR
SHALL MAKE NO CLAIM FOR DELAY OR LOST PRODUCTION BY REASON OF
THE WITHHOLDING OF GRADE SHEETS.

o Safety Program

Observe all rules and regulations of the Federal, State, and local health
officials, including regulations concerning construction safety and health
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standards. At the preconstruction meeting, submit to the Fund for approval
a written safety program that meets or exceeds the minimum requirements
of the Confract and applicable State or Federal regulations. Include at a
minimum the following:

Description. Describe in detail how the safety program is implemented and
monitored. Provide guidelines for protecting personnel from hazards
associated with Project operations and activities. Establish the policies and
procedures for safety practices that are necessary for the Work to be in
compliance with the requirements of OSHA and other State and Federal
regulatory agencies with jurisdiction, rules, regulations, standards, or
guidelines in effect at the time the Work is in progress.

Certification, Responsibility, and Identification of Personnel. Identify the
qualified safety professional responsible for developing the safety program
and provide that person's qualifications for developing the safety program
including, but not be limited to, education, training, certifications, and
experience in developing this type of safety program. Provide a
certification, executed by the qualified safety professional that developed
the safety program, stating that the safety program complies with the rules,
regulations, standards, and guidelines in effect at the time the Work is in
progress, of OSHA, and other applicable Federal, State, and local
regulatory agencies having jurisdiction.

Identify a safety officer and designate the on-site supervisory-level
personnel responsible for implementing and monitoring the safety program
until Acceptance and having the authority to take prompt corrective
measures to eliminate hazards, including the authority to stop work. Include
documentation of training provided to the on-site supervisory-level
personnel. For work that requires a competent person as defined by OSHA,
ensure that the person is capable of identifying existing and predictable
hazards and has the authority to take prompt corrective measures to
eliminate the hazards, including the authority to stop work. Include
documentation of the qualifications of such competent persons identified,
including certifications received.

Elements of the Program. Include information and procedures for the
following elements:
o Chain of Command. Include the responsibilities of the management,
supervisor, safety officer, and employees.
o Traffic Control Coordinator. Include the name and contact

information.

o Environmental Manager. Include the name and contact
information.

o Local Emergency Telephone Numbers. Include police, fire, medical
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Procedures for Handling Emergencies. Provide guidelines for
handling emergencies, including emergency action plans for
accidents involving death or serious injury, property damage, fires,
explosions, and severe weather. Include the emergency contact
information of the Confractor's personnel responsible for handling
emergencies.

Training Topics. Include regulatory and jobsite toolbox meetings.
Include the documentation from the training and an attendance
sheet for each.

Contractor's Safety Rules. Include housekeeping procedures and
personal protective equipment requirements.

Employee Disciplinary Policy. Include the violation forms.

Safety Checklists. Include project safety-planning, emergency plans
and procedures, documentation, and protective materials and
equipment.

Forms. Include OSHA 300 Log

Security Policy Guidelines. Provide a copy for the Fund.

Hazard Communication Program. Provide the following:

The location of and instructions for understanding the MSDS. Ensure
that the location and instruction are available to anyone within the
Project Limits.

The person responsible for the hazard communication program and
the method of informing personnel of the hazardous communication
program. Include attendance sheets of hazard communication
meetings.

When performing work that generates airborne crystalline silica,
include A/Eing and work practice controls to limit exposure levels to
at or below the permissible exposure limit according to 29 CFR
1910.1000 Table Z-3. Ensure that the program includes employee
training and respiratory protection measures according to 29 CFR
1910.134 and control of the area when the permissible exposure limit
is exceeded. Provide a trained and competent person, according
to 29 CFR 1926.30, within the Project Limits at all times when
performing work that produces airborne crystalline silica.

Additional Requirements. Provide additional procedures for Project specific
topics including:

SRM Mel Response
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Compressed gas cylinders.
Confined spaces.

Cranes.

Electrical.

Equipment operators.

Fall protection.

Hand and power tools.
Hearing conservation.
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Highway safety.

Lead.

Lock out/tag out.

Materials handling, storage, use, and disposal.
Night work.

Personal protective equipment.
Project entry and exit.
Respiratory protection.
Sanitation.

Signs, signails, and barricades.
Subcontractors.

Trenching.

O 0O 0O OO0 00O OO0 0 00

The Contractor is responsible for implementing, monitoring, updating, and
revising the safety program until Acceptance. Submit updates and revisions
to the safety program to the Fund for approval when new information, new
practices or procedures, or changing site and environmental conditions
necessitate modifications to protect site personnel. Maintain a copy of the
updated safety program, including the appropriate documentation
associated with each element, within the Project Limits so that it is available
to workers and other authorized persons entering the Project Limits. Provide
program updates fo Fund.

The Contractor is responsible for safety in all aspects, and as set forth in the
Insurance and Indemnification Agreement, shall defend and indemnify the
Fund for any failure or breach to comply with the rules, regulations,
sfandards, and guidelines in effect at the time the Work is in progress, of
OSHA, and other applicable Federal, State, and local regulatory agencies
having jurisdiction pertaining to the Contractor's safety program.

¢ NJ ONE CALL and Notification of Utilities

By presenting a bid, contractor declares that he is aware of and, if required,
will comply with the requirements of the "Underground Facility Protection
Act (Public Law 1994, Chapter 118)" prior to commencing any intended
excavation. The telephone number to callis 1-800-272-1000. The successful
bidder will be required to show compliance with this requirement by
submitting to the appropriate project coordinator the confirmation number
obtained from ONE-CALL before any excavation is undertaken.

The Contractor shall be responsible to notify water, gas, sewerage, electric
and telephone companies, and all other utility companies having facilities
which are subject to interference, seventy-two (72) hours in advance of the
time he proposes to perform work in proximity to their structures or lines in
order that they may take such precautions as they consider necessary to
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protect their property.
e Supervision by Contractor

The Contractor will supervise and direct the work. He wil be solely
responsible for the means, methods, techniques, sequences and
procedures of construction. The Contractor will employ and maintain on
the work a quadlified supervisor or superintendent who shall have been
designated in writing by the Contractor or the Contractor’s representative
at the site. The supervisor shall have full authority to act on behalf of the
Contractor and all communications given to the supervisor shall be a
binding as if given to the Contractor. The supervisor shall be present on the
site at all times as required to perform adequate supervision and
coordination of the work. Copies of all drawings and of specifications shalll
be kept by the Contractor’s Supervisor at the site of the work, ready for use
at any fime.

e Changes in work

The Owner may at any time, as heed arises, order changes within the scope
of the work without invalidating the agreement. If such changes increase
or decrease the amount due under the contract documents, or in the time
required for performance of the work, an equitable adjustment shall be
authorized by change order. Change order shall be used to adjust
quantities of installed units which are different than those shown in the bid
schedule because of final measurements. Final measurements shall not be
considered changes in the work. Final measurements will determine
compensation to the Confractor based on unit price shown in bid
schedule.

The A/E, also, may at any time, by issuing a field order, make changes in
the details of the work. The Contractor shall proceed with the performance
of any changes in the work so ordered by the A/E unless the Contractor
believes that such field order entitles the Contractor to a change in
confract price or time or both, in which event the Contractor shall give the
A/E written notice thereof within seven (7) days after the receipt of the
ordered change. Thereafter the Contractor shall document the basis for
the change in confract price or time within thirty (30) days. The Contractor
shall not execute such changes pending the receipt of an executed
change order or further instruction from the owner.

e Changes in contfract price
The contract price may be changed only by a change order. The value of

any work covered by a change order or any claim for increase or decrease
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in the contract price shall be determined by one or more of the following
methods in the order of precedence listed below and in accord with
N.J.A.C 5:34-1 et. Seq.,

e Material Change to Contract Work

If the contfractor believes that a change directive by the contracting unit
results in a material change to the contract work, the contfractor shall so
noftify the contracting unit in writing. The confractor shall continue to
perform all work on the project that is not the subject of the notice.

Upon receipt of the confractor's change in character notice in
accordance

the contracting unit shall promptly evaluate the contractor's notice and
promptly advise the contractor of its determination on how to proceed in
writing.

If the contracting unit determines that a change to the contractor's work
caused or directed by the contracting unit materially changes the
character of any aspect of the contract work, the contracting unit shall
make a fair and equitable upward adjustment to the contract price and
contract completion date.

The basis for any such price adjustment shall be the difference between
the cost of performance of the work as planned at the time of contracting
and the actual cost of such work as a result of its change in character, or
as otherwise mutually agreed upon by the contractor and the contracting
unit prior to the confractor performing the subject work.

If the contracting unit determines that the contfractor is not entitled to
additional compensation or time, the contractor shall continue the
performance of all contract work and shall be entitled to pursue a claim
against the contracting unit for additional compensation or tfime
attributable to the alleged material change.

As used in this subsection, “material change"” means a character change
which increases or decreases the contractor's cost of performing the work,
increases or decreases the amount of time by which the contractor
completes the work in relation to the contractually required completion
date, or both.

A confract subject to this section shall include the following change in
guantity provisions:

(1) The contracting unit may increase or decrease the quantity of work to
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be performed
by the contractor.

(2) (a) If the quantity of a pay item is cumulatively increased or decreased
by 20 percent or less from the bid proposal quantity, the quantity change
shall be considered a minor change in quantity.

(b) If the quantity of a pay item is increased or decreased by more than 20
percent from the bid proposal quantity, the quantity change shall be
considered a major change in quantity.

(3) For any minor change in quantity, the contfracting unit shall make
payment for the quantity of the pay item performed at the bid price for the
pay item.

(4) (a) For a major increase in quantity, the contracting unit or contractor
may request to renegotiate the price for the quantity in excess of 120
percent of the bid proposal quantity. If a mutual agreement cannot be
reached on a negoftiated price for a major quantity increase, the
contracting unit shall pay the actual costs plus an additional 10 percent for
overhead and an additional 10 percent for profit, unless otherwise specified
in the original bid

(b) For a major decrease in quantity, the contracting unit or contractor may
request to renegotiate the price for the quantity of work performed. If a
mutual agreement cannot be reached on a negotiated price for a major
quantity decrease, the contracting unit shall pay the actual costs plus an
additional 10 percent for overhead and an additional 10 percent for profit,
unless otherwise specified in the original bid; provided, however, that the
contracting unit shall not make a payment in an amount that exceeds 80
percent of the value of the bid price multiplied by the bid proposal
quantity.

(5) As used in this subsection, the term “bid proposal quantity” means the
quantity indicated in the bid proposal less the quantities designated in the
project plans as "if and where directed.”

e Correction of work

The Contractor shall promptly remove from the premises all work rejected
by the A/E for failure to comply with the contract documents, whether
incorporated in the construction or not, and the Contractor shall promptly
replace and reexecute the work in accordance with the contract
documents and without expense to the owner and shall bear the expense
of making good all work of other Contractors destroyed or damaged by
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such removal or replacement.

All removal and replacement work shall be done at the Contractor's
expense. If the Contractor does not take action to remove such rejected
work within ten {10) days after receipt of written noftice, the Owner may
remove such work and store the materials at the expense of the Conftractor.

Before final payment is made, any work or material condemned by the A/E,
or any appropriate governmental funding agency, as failing to conform to
the contract, shall be removed or rebuilt in accordance with the drawings
and specifications at the Contractor's expense.

s Architects/ A/Es authority

The A/E shall act as the Owner's representative during the construction
period, shall decide questions which may arise as the quality and
acceptability of materials furnished and work performed, and shall interpret
the intent of the confract documents in a fair and unbiased manner. The
A/E will make visits to the site and determine if the work is proceeding in
accordance with the confract documents.

The Contractor will be held strictly to the intent of the contract documents
in regard to the quality of materials, workmanship, and execution of the
work. Inspections may be at the factory or fabrication plant of the source
of the material supply.

The A/E wil not be responsible for the construction means, conftrols,
technigques, sequences, procedures or construction safety.

The A/E shall promptly make decisions relative to interpretation of the
contract documents.

e Compiletion of Work

If the Contractor shall be delayed in the completion of his work by reason
of unforeseeable causes beyond his confrol and without his fault or
negligence, including, but not restricted to acts of God, or of the public
enemy, acts of neglect of the Owner, acts of neglect of any other
conftractor, fires, floods, epidemics, quarantine restrictions, strikes, riots, civil
commotion, or freight embargoes, the specified time for the completion of
work shall be extended by such time as shall be fixed by the Owner. No
such extension of time shall be deemed a waiver by the Owner of his right
to terminate the contract for abandonment or delay by the Contractor, as
provided in the contract, nor shall such extension be deemed to relieve the
Contractor from full responsibility for performance of his obligations
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hereunder. Any request for an extension shall be in writing and shall be
directed to the Owner with a copy to the A/E.

e Release of Liens

Neither the final payment, nor any part of the retained percentage, shall
become due until the Contractor shall deliver to the Owner a complete
release of all liens arising out of his work, or in lieu thereof, receipts in full,
and an affidavit showing that so far as he has knowledge or information,
the releases and receipts include all labor and materials for which a lien
could be filed; if any subcontractor refuses to furnish a release or receipt in
full, the Contractor may furnish a bond, safisfactory to the Owner, to
indemnify him against any lien. If any lien remains unsatisfied after all
payments are made, the Confractor shall refund to the Owner all monies
that the latter may be compelled to pay in discharging such a lien,
including all costs and reasonable attorney's fees.

o Working Hours and Holidays

Work under the contract, other than maintenance work, shall not be
prosecuted on Saturdays, Sundays, or on New Jersey State holidays, except
in the time of emergency, and then only under written permit from the A/E,
who shall be the judge as to the exigency of the situation. The normal work
day shall consist of eight (8) hours, beginning at 8:00 a.m. and ending at
4:30 p.m. If the Contractor wishes to prosecute any portion of the work
between the hours of 4:30 p.m. and 8:00 a.m., he shall first obtain permission
from the A/E, notifying him each time in advance, giving him ample time in
which to procure an A/E or inspector for the work. The Contractor will be
responsible for paying all costs of the inspection services when work is
carried out on Saturdays, Sundays, legal holidays, and overtime periods.
Payment will be made to the Owner at the prevailing rate for said service.

IF CONDITIONS WARRANT, THE A/E RESERVES THE RIGHT TO LIMIT WORKING
- HOURS OR LOCATION OF WORK WITHOUT ANY ADDITIONAL CHARGES TO
THE OWNER.

¢ Final Examination and Acceptance

The A/E will be prepared to make a final inspection within five (5) work days
after written notification by the Contractor that the work is completed, and
final inspection is requested. Defective work, or work not conforming to
the specifications, is o be repaired or replaced to the satisfaction of the
A/E. If the work is found to meet all requirements of the contract, a written
recommendation of acceptance will be sent to the Owner.

57

SRM Mel Response Page 129 of 139



Fund

General Condlitions - Construction

o Date of Acceptance

The date of acceptance shall be the date of the Owner's Final Estimate or
other suitable form provided by the A/E, indicating that the work has been
completed by the Contractor, approved by the A/E, and accepted by the
Owner.

o Maintenance After Completion

The Confractor shall guarantee all labor and materials for a period of one
(1) years from the date of the Final Estimate (regardless of the date of
possession or use by the Owner of the whole project or any part thereof),
and he shall make all needed repairs on the work during the one (1) year
guarantee period. The Contractor agrees that, during the one (1) year
guarantee period, the Owner may, out of the monies payable to him under
this agreement, necessary repairs at once after due notice from the A/E,
expend the same, of so much thereof as may be required, to make the
needed repairs; provided, however, that in the case of emergency where,
in the opinion of the A/E, the Owner may make repairs without previous
notice, and at the expense of the Confractor. The Contractor shail, at all
times within said one (1) year period, keep the surface of the ground
disturbed during construction, in the position and condition required by the
specifications, and refill any settlement or erosion in the backfilling, paving,
or any surface graded by him, due to any cause whatsoever, when so
directed by the A/E; should he fail to do so, the Owner may have said work
done in the manner as described above.

e Use of Facilities Prior to Completion of Contact

The Owner reserves the right to take possession of or use any completed or
partially completed portion of the work. Such possession shall not release
the Contractor of his guarantees or constitute acceptance of improper or
defective materials or workmanship, nor shall it act as beginning of the
maintenance period.

e Location and Protection of Existing Structures and Utilities

The drawings show certain information which has been obtained by the
Owner regarding various pipelines and other structures which are believed
to exist at the location of the project, both below and at the surface of the
ground. THE OWNER DOES NOT GUARANTY THE ACCURACY OR
COMPLETENESS OF THE INFORMATION GIVEN ON THE DRAWINGS WITH
REGARD TO EXISTING STRUCTURES AND PIPELINES, AND THE CONTRACTOR
WILL NOT BE ENTITLED TO ANY EXTRA COMPENSATION ON ACCOUNT OF
INACCURACY OR INCOMPLETENESS OF SUCH INFORMATION; SAID
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STRUCTURES AND PIPELINES BEING SHOWN ONLY FOR THE CONVENIENCE OF
THE CONTRACTOR WHO MUST VERIFY THE INFORMATION TO HIS OWN
SATISFACTION. The giving of this information upon the plans will not relieve
the Contractor of his obligations to support and protect all pipelines and
other structures which may be encountered during the construction of the
work and to make good all damages done to such pipelines and structures
as provided in these specifications.

¢ Preservation and Restoration of Property, Trees and Monuments

The Contractor shall be responsible for the preservation of all public and
private property, trees and structures along and adjacent to the work and
shall use every precaution necessary to prevent damage or injury thereto.
He shall use suitable precautions to prevent damage to tracks or piles,
conduits or other underground structures, utilities, etc., and he shall protect
carefully from disturbance or damage all land monuments and property
marks. The Confractor shall not willfully or maliciously injure or destroy trees
or shrubs, and he shall not remove or cut them without proper authority.

The Contractor shall do all work and pay all costs of protecting, supporting,
maintaining, repairing if damaged, relocating and restoring all surface,
subsurface or overhead structures and all other property, including pipes,
conduits, ducts, tubes, chambers and appurtenances, public or private, in
the vicinity of the work, except as otherwise specified.

In the event any private property corners are encountered which must of
necessity be disturbed or removed in order to permit construction
operations, or if any private survey points are destroyed or removed
through carelessness or negligence or to expedite the Contractor's
operations, they shall be replaced by a licensed surveyor at the
Conftractor's cost and expense.

e Protection of Material and Work

The Contractor shall at all times take necessary steps to protect and
preserve all materials, supplies, equipment and all work which has been
performed. Should work be suspended temporarily, because of inclement
weather or other causes, the Contractor shall take all steps necessary to
protect materials, supplies, equipment and work performed against
damages or injury. Any damaged materials, supplies, equipment or work
performed shall be removed and replaced at the expense of the
Contractor.

e Storage, Delivery and Handling of all Materials

All arrangements for delivery and handling of materials and equipment
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throughout the prosecution of the work shall be the Contractor's
responsibility. Materials shall be stored so as to insure the preservation of
their quality and fitness for the work. When considered necessary, they shall
be placed under cover when directed. Such cover, including storage
sheds and offices, etfc., shall be erected by the Contractor with the
approval of the A/E, and shall be built with labor and materials supplied by
the Contractor without expense to the Owner. Such temporary buildings
shall remain the property of the Contractor and shall be removed by him
at his expense upon completion of the work. Stored materials shall be
located so as to facilitate prompt inspection. Lawns, grass plots, or other
private or public property shall not be used for storage purposes without
written permission of the Owner or lessee of such property.

Established roadways may be used by the Contractor with the approval of
the A/E; or construction and use of temporary access roadways may be
authorized by the A/E. All Federal, State, County or Local laws or
regulations, and any recommendations of the manufacturer pertaining to
the loading capacity of vehicles, shall be observed when fransporting
materials in the prosecution of the work. The Contractor shall, at times,
protect against damage to roadways, curbing and sidewalks when, in the
prosecution of the work, crossings are necessitated. Any damage fo such
roadways, sidewalks and curbing shall be repaired by, or at the expense of
the Contractor.

The materials used in construction shall be so disposed as not to endanger
the work so that full access may at all times be had to partly complete work
and structures, and they shall be so distributed as to cause no injury to those
having access to the work or any of the units. Materials, tools and
machinery shall not be piled or placed against trees and structures. All fire
hydrants must at all times be kept free and unobstructed and water and
gas shut-off boxes, underground power and telephone line manholes must
be kept uncovered by stored materials.

o Damage to Work, Public or Private Property

The Contractor shall be responsible for all work until completion and final
acceptance thereof. No payments will be allowed for damage to the
Conftractor's materials or equipment. Except as herein provided, damage
to all work, utilities, materials, equipment and other properties, etc., shall be
repaired to the satisfaction of the A/E at the Contractor's expense. The
Contractor shall, at his own expense, restore to a condition similar to the
condition that existed prior fo the damage, any direct or indirect damage
to public or private property caused by the work or in consequence of an
act or omission on the part of the Contractor, his employees, agents, or
subcontractors. Should any property require repair or replacement or
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rebuilding by the Owner as a result of damage due to fault or neglect of
the Contractor, the cost thereof will be deducted from any money due or
to become due to the Contractor under this contract; or the Owner may
deduct from any money due to the Contractor under this contract; or the
Owner may deduct from any money due the Confractor a sum sufficient
to reimburse the Owner of the property so damaged. A COLOR VIDEO
TAPE OR SUITABLE OTHER RECORDING OF THE ENTIRE PROJECT, INCLUDING
ALL EASEMENTS, WETLANDS AND STREAM CROSSING AREAS AND ANY OTHER
AREAS OF CONCERN NOTED BY THE A/E SHALL BE FURNISHED TO THE OWNER
10 WORKING DAYS PRIOR TO THE START OF CONSTRUCTION.

e Public Protection and Convenience, Rights-Of-Way

The Contractor shall at all times conduct the work in such a manner as to
insure the least obstruction to traffic. The convenience of the general
public and the residents along and adjacent to the work shall be provided
for in an adequate manner, satisfactory to the A/E. Materials stored upon
highways shall be placed so as to cause as little obstruction to the traveling
public as is considered necessary. If materials cause safety hazards, they
shall be relocated at the Contractor's expense. Footways and portions of
highways adjoining the work under consfruction shall not be obstructed
more than is absolutely necessary. When the work passes in front of business
establishments, in the sidewalk area, a boardwalk, the width of the trench
and five feet (5) in length, shall be laid over the trench to facilitate
enfrance. The A/E may direct that a bridge be built over the open trench
during construction to any or all the business establishments. All gutter and
storm sewer inlets shall be kept unobstructed at all fimes. Where the work
is to be constructed in or upon rights-of-way, such rights-of-way will be
secured by the Owner without cost to the Contractor. Access roads to the
obtained rights-of-way will be the responsibility of the Contractor. All
expenses, including the right of access and restoration of such access
roads, shall be the Contractor's. The Confractor shall not enter upon or
occupy with men, tools or materials, any private land outside of the limits of
the rights-of-way furnished without the written consent of the owner of such
property, a copy of which must be sent to the A/E.

s Maintenance and Protection of Traffic

The Contractor will proceed with the work in such @ manner as to maintain
traffic wherever possible. Emergency equipment must be able to pass and
service all areas at all times. Fire hydrants on or adjacent to the work shall
be kept accessible to fire apparatus and no material or obstruction shall be
placed within ten feet (10') of any such hydrant.

The Contractor shall erect and maintain barricades, danger signals, and
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warning signs at working sites, closed roads, intersections and other places
of danger to traffic or to completed work. The Contractor shall provide
sufficient watchmen and directors of fraffic and shall take all necessary
precautions for the proper protection of the work and the safety of the
public. The Confractor shall erect direction or detour signs as directed by
the A/E. The cost of protection of traffic as above described, shall be
included in the price bid for the various items scheduled in the proposal.

¢ Utilities Furnished by the Contactor

Electricity

It shall be the Contractor's responsibility to furnish at his own expense, all
electric current required to complete the work. All arrangements with local
utilities for power supply shall be made by the Contractor. If in any case
electricity is made available by the Owner, the Contractor shall have
installed a meter to determine the amount of current used by him and such
electricity shall be paid for by the Contractor. At the completfion of the
project, it shall be removed in a neat, workmanlike manner.

Water

It is the Contractor's responsibility to provide and maintain at his own
expense, an adequate supply of water of suitable quality and quantity for
his use for construction and domestic consumption. He shall install and
maintain at his expense, any necessary water supply connection and
piping, but only at those locations and in such manner as may be
authorized by the A/E. At no time shall the contactor's personnel access a
private property to obtain water without express permission from the
property owner. The use of public hydrants shall be approved by the local
water purveyor having authority.

Sanitary Provisions

The Contractor shall provide and maintain neat and sanitary
accommodations for his employees which shall comply with the regulations
of the New Jersey State Department of Health and any other state or local
bodies having jurisdiction. The cost of such accommodations shall be the
Contractor's.

* Field Office
Not applicable to this project.

e Intoxicating Beverages
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The Contractor shall not sell, nor permit, nor suffer the introduction or use of
intoxicating beverages upon or about the work embraced in this contract.
If any of the Contractor's employees are using or have in their possession
intoxicating beverages, the Owner may order all work to be stopped until
such items are removed from the work site.

e School Zones

The Contractor shall not sell, nor permit, nor suffer the introduction or use of
tobacco products upon or about the work embraced in this contract when
such work is located in lawful school zone. If any of the Contractor's
employees are using or have in their possession tobacco products, the
Owner may order all work to be stopped unfil such items are removed from
the school zone.

e Use and Storage of Explosives

The Contractor shall use explosives only when authorized by the A/E. Such
explosives shall be stored, handled, and used as prescribed by the Federal,
State and/or Local authorities having jurisdiction over such storage and use.
The Contractor shall comply with all special rules and regulations that may
be in effect at the time the work is actually done.

The Contractor will be held responsible for all claims for damage caused
by blasting. He shall cover all shots in funnel and open-cut excavations and
shall take extra precautions when required. He shall blast with such number,
length, placement and direction of holes with such loading of the holes
with explosives of such power as will not make the excavation unduly large
orirregular or unduly disturb the ground and make it unstable or shatter the
rock upon or against which masonry is built, or injure masonry already built
for existing structures at the site or in the vicinity thereof. If blasting with any
amount of explosives is liable to injure any road, roadway, spillway,
masonry, or existing structures, the Confractor shall excavate by barring,
wedging, or other approved methods, without the use of explosives.

e Cleaning Up

The Confractor shall at all times prevent the accumulation of waste
material or rubbish in the construction area or storage areas. Waste
material and rubbish shall be cleared away and removed from the
premises or deposited at such places as the A/E designates. No stock piling
of excavated material on, about, or near the construction area will be
allowed, unless it is to be disposed of within forty-eight {48) hours.

Before the contract will be considered complete, the Contractor shall
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thoroughly clean the construction site and remove all rubbish, debris,
unused and surplus material due to or connected with the construction and
must leave the premises in a condition satisfactory to the A/E. All crosswalks
and sidewalks must be cleared off and the alignment shall be trued up, if
the same have been disturbed during construction; streets, curbs, fences,
and other property disturbed or damaged, must be restored to their former
condifion and the final payment will be withheld until such work is
completed and satisfactory to the A/E and the Owner.

o Employment of Sufficient Labor and Equipment

If, in the opinion of the A/E, the Contractor is not employing sufficient labor
or equipment to complete this contract within the time specified, the A/E
may, after giving written notice, require the Contractor to employ such
additional labor and equipment as may be necessary to enable said work
to progress properly. Any refusal to increase labor forces or equipment to
sufficient levels will be considered a breach of the contract, and the
Contractor shall be precluded from making any claim for delay or lost
production by reason of his failure to have sufficient labor, materials or
equipment on the project.

o Payments

Payments will be made in the following ways, as work progresses on the
confract:

Lump sum items or lump sum contracts: The Contractor shall submit
to the A/E for approval, prior to the start of work under the contract,
a schedule showing a breakdown of the labor, materials and
equipment, and other costs used in the preparation of the bid. The
breakdown shall be in sufficient detail to indicate separate figures
for all items making up the lump sum price. This schedule shall be
used in computing an estimate issued monthly, and as a basis for
negotiations concerning any credits or extra work which may arise
during the execution of the project.

The A/E, in consultation with the Contractor, will, within the first ten
(10) days of each month, estimate the amount of work completed
and materials and equipment built info the project during the
previous calendar month. The time for submittance of the monthly
estimate may vary according to the meeting date of the Owner.
The quantities, as determined, will be used as the basis for a
monthly estimate whenever the value of said monthly work
exceeds One Thousand Dollars ($1,000.00). Materials that are
stockpiled will be paid for, if approved by the A/E. The monthly
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estimate will be presented to the Owner by the A/E and shaill
indicate the value of work completed and materials and
equipment built into the work, in accordance with the contract. If
the contract amount exceeds One Hundred Thousand Dollars
($100,000.00), the Owner will retain two percent (2%) of the amount
due on each monthly estimate in accordance with the State of
New Jersey requirements.

Payment of any monthly estimate shall not constitute acceptance
of the work covered by the estimate.

The monthly estimate submitted by the A/E will be approximate,
and no claim shall be made by the Contractor for additional
payment, based on any error in any monthly estimate.

PAYMENTS MAY BE WITHHELD IF, IN THE OPINION OF THE A/E, OR
OWNER, THE WORK IS NOT PROCEEDING IN ACCORDANCE WITH THE
PLANS AND SPECIFICATIONS.

Upon completion of the project in accordance with the contract
and acceptance thereof by the A/E and Owner and as soon as
possible thereafter, the A/E will prepare a final estimate which will
indicate the value of the work completed and materials and
equipment furnished, and the exact amount of the compensation
to which the Contractor is entitfled under the terms of the contract.

The final estimate will be submitted to the Owner and a copy
furnished to the Contractor. Upon approval of the Final Estimate
by the Owner, and as soon as possible, the Owner will pay the
Contractor an amount equal fo ninety percent (90%) of the total
compensation to which the Contractor is entitled for the
performance of the contract, less the amount of all previous
payments. The balance of ten percent (10%) will be retained for
one (1) years from the date of the Contractor's Acceptance of the
Final Estimate or other suitable form provided by the A/E, as a
guarantee against defect of materials, equipment, workmanship
or other performance. The Confractor will have the option of either
obtaining a maintenance bond covering the value of ten percent
(10%) of the contract for one (1) years or letting ten percent (10%)
of the confract remain in the Owner's possession.

The Contractor will be required to produce receipted paid bills for
materials entering into construction, or for materials delivered, or
waivers of lien by material suppliers before payment for such
estimates will be made. In lieu of receipted bills or waivers of lien,
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the Contractor may submit an affidavit in a form acceptable to the
Owner.

The Contractor shall be conclusively deemed to have accepted
the Final Estimate as a correct statement of the total liability of the
Owner and of the compensation paid and to be paid to the
Contractor by the Owner, unless within seven (7) days after delivery
of his copy of the Final Estimate to him, the Contractor shall return
such copy to the Owner, together with a statement of his
objections to such Estimate, and of any claim for damages or
compensation in excess of the amount shown on the Estimate. The
acceptance by the Confractor of the Final Estimate or other
suitable form provided for by the A/E, approved by the Owner,
shall constitute a release and shall discharge the Owner from any
further claims by the Contractor arising out of or relating to the
contract, except the Contractor's claim for the balance, if there be
any, of the amount retained as herein provided.

At the time that the Contractor receives the payment for his
monthly estimate, he shall sign the following statement which shall
be a part of the monthly estimate:

"The Contractor has reviewed the estimate of the work
completed, covered by this estimate, and agrees with
the quantities shown, and the amount of work
completed within the time period covered by said
estimate. The Confractor certifies by signing this
estimate, that he has no claims against the Owner for
the period covered by this estimate, which have not
been duly submitted in accordance with the confract
documents."

e Procedure of Work

In the progress of the work, the Contractor shall comply with the various
orders, directives and requirements of the A/E, and shall perform all work in
such manner and order as the A/E may require. He shall complete the
various parts of the work in accordance with the schedule approved by
the A/E. If any orders, directives or requirements of the A/E are not carried
out immediately, the A/E may order the Contractor to suspend all or any
part of the work until such previously issued orders, directives or
requirements have been carried out. The fime for completion of the
contract will not be extended due to any such suspension. If any such
order, directive or requirement is not carried out within a period of seventy-
two (72} hours, the Contractor shall be deemed to have breached the
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confract.

For the convenience of the Owner, the A/E may order the Contractor to
suspend all or any part of the work for such period of time as may be
determined by the A/E to be necessary or desirable. IT IS SPECIFICALLY
UNDERSTOOD THAT THERE SHALL BE NO CLAIMS PERMITTED FOR CONTRACT
DELAY DAMAGES FOR ANY REASON WHATSOEVER. IN THE EVENT OF A
DELAY OR SUSPENSION WHICH WAS NOT CAUSED BY FAULT OR NEGLIGENCE
OF THE CONTRACTOR, AS DETERMINED BY THE A/E, AN EQUITABLE EXTENSION
OF THE CONTRACT COMPLETION TIME WILL BE GRANTED BY THE OWNER.

The Contractor shall not employ any equipment, plant, materials or
methods to which the A/E objects, and shall not remove any plants,
materials, equipment or other facilities from the site of the work without the
A/E's consent.

(F ANY PERSON EMPLOYED ON THE WORK BY THE CONTRACTOR, INCLUDING
HIS SUPERINTENDENT, SHALL APPEAR TO THE A/E TO BE INCOMPETENT,
DISORDERLY, OR IMPROPER, SUCH PERSON SHALL BE IMMEDIATELY
DISMISSED FROM THE JOB AND SHALL NOT BE GIVEN EMPLOYMENT ON ANY
WORK CONNECTED WITH THE CONTRACT. The Contractor shall comply with
all Federal labor laws as well as those of the State of New Jersey and the
county and municipality in which the project is located.

e Extension of Time Due to Extra Work

When extra work is ordered near the completion of the contract, or when
extra work is ordered at any time during the progress of the work which
requires, in the opinion of the A/E, an increase of time for the completion
of the contract, an extension of fime for the completion of the contract
shall be made. The length of the extension will be as determined by the
A/E and agreed to, in writing, by the Contractor.

e Contractor Reporting — if applicable

SWMYVBE Compliance Reporting

The general contractor or construction manager is required to complete and submit the
NJEDA Office of Recovery Sandy,

“SWMVBE MONTHLY CONTRACT AND SUBCONTRACT ACTIVITY REPORT”
as an attachment to each requisition submitted to NJEDA requesting disbursement of
CDBG/DR funds.
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